

**Konkursa procedūra ar sarunām
„Rail Baltica enerģijas apgādes apakšsistēmas projektēšana un būvniecība”,
identifikācijas numurs: RBR 2022/7,**

**Competitive procedure with negotiation
“Rail Baltica Energy Subsystem Design and Build”,
identification number: RBR 2022/7,**

ZIŅOJUMS / REPORT

Rīgā / In Riga

Dokumenta datums ir tā elektroniskās parakstīšanas datums

Pasūtītājs: RB Rail AS, reģistrācijas numurs: 40103845025, juridiskā adrese: Satekles iela 2B, Rīga, LV-1050, Latvija.

Pasūtītājs iepirkumu veic Latvijas Republikas Satiksmes ministrijas, Igaunijas Republikas Klimata ministrijas (*Igaunijas Republikas Ekonomikas lietu un komunikāciju ministrijas*) un AB “LTG Infra” vajadzībām.

Iepirkuma procedūra un identifikācijas numurs: konkursa procedūra ar sarunām „Rail Baltica enerģijas apgādes apakšsistēmas projektēšana un būvniecība”, identifikācijas numurs: RBR 2022/7.

Pamatojums iepirkuma procedūras izvēlei:

Saskaņā ar Publisko iepirkumu likuma 8. panta sestās daļas 3. punktu¹ - pasūtītājs nevar iepirkuma līguma slēgšanas tiesības piešķirt bez iepriekšējam sarunām īpašu apstākļu dēļ, kas attiecas uz iepirkuma raksturu, sarežģītību vai juridisko un finansiālo struktūru, vai ar tiem saistīto risku dēļ.

Līguma priekšmets: Rail Baltica enerģijas apgādes apakšsistēmas projektēšana un būvniecība.

Datums, kad paziņojums par līgumu publicēts iepirkumu uzraudzības biroja tīmekļvietnē:

- 2022. gada 2. jūnijs.

Datums, kad paziņojums par līgumu (*paziņojums par izmaiņām vai papildu informāciju*) publicēts iepirkumu uzraudzības biroja tīmekļvietnē:

- 2022. gada 13. jūlijs;

The date of the document is the date of its electronic signature

Contracting authority: RB Rail AS, registration number 40103845025, registered address: Satekles iela 2B, Rīga, LV-1050, Latvia.

The Contracting authority conducts this procurement for the benefit of the Ministry of Transport of the Republic of Latvia, Ministry of Climate of the Republic of Estonia (*Ministry of Economic Affairs and Communications of the Republic of Estonia*) and AB “LTG Infra”.

Procurement procedure and identification number: competitive procedure with negotiation “Rail Baltica Energy Subsystem Design and Build”, identification number: RBR 2022/7.

Justification of chosen procurement procedure:

According to the Section 8, Paragraph six, Clause 3 of the Public Procurement Law of the Republic of Latvia² – as the Contracting authority cannot award the procurement contract without prior negotiations because of specific circumstances related to the nature, the complexity or the legal and financial make-up of the procurement, or because of the risks attaching to them.

Subject-matter of the Contract: Rail Baltica Energy Subsystem Design and Build.

Contract notice publication date on website of Procurement Monitoring Bureau:

- 2 June 2022.

Contract notice publication date (*notice of amendments or additional information*) on website of Procurement Monitoring Bureau:

- 13 July 2022;

¹ Šī konkursa procedūra ar sarunām tika organizēta saskaņā ar Latvijas Republikas Publisko iepirkumu likuma noteikumiem, kas ir spēkā uz paziņojuma par līgumu publicēšanas dienu.

² This competitive procedure with negotiation was organised in accordance with the provisions of the Public Procurement Law of the Republic of Latvia in force on the date of publishing the contract notice.

- 2022. gada 27. jūlijs;
- 2022. gada 12. augusts.

- 27 July 2022;
- 12 August 2022.

Datums, kad paziņojums par līgumu publicēts Eiropas Savienības Oficiālajā Vēstnesī:

- 2022. gada 3. jūnijs (294954-2022).

Contract notice publication date in the Official Journal of the European Union:

- 3 June 2022 (294954-2022).

Datums, kad paziņojums par līgumu (*paziņojums par izmaiņām*) publicēts Eiropas Savienības Oficiālajā Vēstnesī:

- 2022. gada 15. jūlijs (382364-2022);
- 2022. gada 29. jūlijs (411679-2022);
- 2022. gada 12. augusts (439758-2022).

Contract notice publication date (*notice of amendments*) in the Official Journal of the European Union:

- 15 July 2022 (382364-2022);
- 29 July 2022 (411679-2022);
- 12 August 2022 (439758-2022).

Iepirkuma komisija: Iepirkuma komisija, kuras sastāvs apstiprināts ar RB Rail AS valdes:

Sākotnējais rīkojums

- 2022. gada 24. marta rīkojumu Nr. 1.9-2022-10.

Secīgie rīkojumu grozījumi

- 2022. gada 14. jūlija rīkojumu Nr. 1.9-2022-23;
- 2022. gada 28. novembra rīkojumu Nr. 1.9-2022-35;
- 2023. gada 11. aprīļa rīkojumu Nr. 1.9-2023-8;
- 2023. gada 19. maija rīkojumu Nr. 1.9-2023-12;
- 2023. gada 3. augusta rīkojumu Nr. 1.9-2023-19;
- 2023. gada 19. oktobra rīkojumu Nr. 1.9-2023-27³;
- 2024. gada 12. februāra rīkojumu Nr. 1.9-2024-9 un
- 2024. gada 23. maija rīkojumu Nr. 1.9-2024-22,-

šādā sastāvā (*skatīt pielikumu Nr. 1; tikai angļu valodā*).

Procurement commission: composition of which has been approved by the Management Board of RB Rail AS by order:

Initial order

- No 1.9-2022-10 dated 24 March 2022.

Sequent amendments of the Orders

- No 1.9-2022-23 dated 14 July 2022;
- No 1.9-2022-35 dated 28 November 2022;
- No 1.9-2023-8 dated 11 April 2023;
- No 1.9-2023-12 dated 19 May 2023;
- No 1.9-2023-19 dated 3 August 2023;
- No 1.9-2023-27 dated 19 October 2023⁴;
- No 1.9-2024-9, dated 12 February 2024 and
- No 1.9-2024-22, dated 23 May 2024,-

consisting of (*please see the Annex No 1; only in English*).

Iepirkuma komisijas piesaistīti eksperti (*skatīt pielikumu Nr. 2; tikai angļu valodā*).

Procurement commission's invited experts (*please see the Annex No 2; only in English*).

Iepirkuma procedūras dokumentācijas sagatavotāji (*skatīt pielikumu Nr. 2; tikai angļu valodā*).

Persons preparing the procurement procedure documentation (*please see the Annex No 2; only in English*).

Kandidātiem noteiktās kvalifikācijas prasības: noteiktas konkursa procedūras ar sarunām „Rail Baltica enerģijas apgādes apakšsistēmas projektēšana un būvniecība” kandidātu atlases nolikumā.

Qualification requirements for candidates: stipulated in Candidate selection regulations of the competitive procedure with negotiation “Rail Baltica Energy Subsystem Design and Build”.

Pieteikumu iesniegšanas termiņš: 2022. gada 14. septembris, līdz plkst. 15:00.

Submission date of applications: 14 September 2022 till 15:00.

Paredzētā pieteikumu atvēršanas vieta, datums un laiks: Elektronisko iepirkumu sistēmas E-konkursu apakšsistēma, 2022. gada 14. septembris, plkst. 15:00.

The planned place, date and time for the opening of applications: E-Tender subsystem of Electronic Procurement System, 14 September 2022, at 15:00.

Iesniegtie pieteikumi:

Nr.	Kandidāts
1.	Personu – COBELEC Rail Baltica apvienība ko veido: <ul style="list-style-type: none"> • Cobra Instalaciones y Servicios S.A.;

Submitted applications:

No	Candidate
1.	COBELEC Rail Baltica – partnership consisting of: <ul style="list-style-type: none"> • Cobra Instalaciones y Servicios S.A.; • Elecnor Servicios y Proyectos S.A.U.

³ Rīkojums stājas spēkā 2023. gada 9. oktobrī.

⁴ The Order shall come into effect on 9 October 2023.

	<ul style="list-style-type: none"> • Elecnor Servicios y Proyectos S.A.U.
2.	Personu – "ALSTOM-BMGS-GE-Torpol" apvienība ko veido: <ul style="list-style-type: none"> • "BMGS" AS; • "ALSTOM Baltics" SIA; • ALSTOM Transport SA; • GE Energy Power Conversion France SAS; • TORPOL S.A.
3.	Personu – STC Baltic Electrification apvienība ko veido: <ul style="list-style-type: none"> • COLAS RAIL SAS; • Siemens Mobility GmbH; • Siemens Mobility Oy Latvijas filiāle; • TSO SAS.
4.	Yapı Merkezi İnşaat ve Sanayi A.Ş.

2.	"ALSTOM-BMGS-GE-Torpol" – association of persons, consisting of: <ul style="list-style-type: none"> • "BMGS" AS; • "ALSTOM Baltics" SIA; • ALSTOM Transport SA; • GE Energy Power Conversion France SAS; • TORPOL S.A.
3.	STC Baltic Electrification – association of persons: <ul style="list-style-type: none"> • COLAS RAIL SAS; • Siemens Mobility GmbH; • Siemens Mobility Oy Latvijas filiāle; • TSO SAS.
4.	Yapı Merkezi İnşaat ve Sanayi A.Ş.

Noraidītie kandidāta pieteikumi:

- Yapı Merkezi İnşaat ve Sanayi A.Ş. pieteikums - kā neatbilstošs kandidāta atlases nolikuma 5.3.5. punktā noteiktajām prasībām.

Rejected candidate applications:

- Application of Yapı Merkezi İnşaat ve Sanayi A.Ş. as not compliant to the requirements stipulated in the Section 5.3.5 of the Candidate selection regulations.

Piedāvājuma izvēles kritērijs: saimnieciski visizdevīgākais piedāvājums.

Selection criteria: the most economically advantageous proposal.

Piedāvājumu iesniegšanas termiņš:

- Sākotnējo piedāvājumu iesniegšanas termiņš – 2024. gada 23. janvāris līdz plkst. 11:00;
- Galīgā piedāvājuma iesniegšanas termiņš – 2024. gada 25. septembris.

Submission date of proposals:

- Submission date for initial proposals – 23 January 2024 till 11:00;
- Submission date for final proposal – 25 September 2024.

Paredzētā sākotnējo piedāvājumu atvēršanas vieta, datums un laiks: Elektronisko iepirkumu sistēmas E-konkursu apakšsistēma, 2024. gada 23. janvāris plkst. 15:00.

The planned place, date and time for the opening of initial proposals: E-Tender subsystem of Electronic Procurement System, 23 January 2024, at 15:00.

Iesniegts viens sākotnējais piedāvājums un piedāvātā līgumcena*:

Nr.	Pretendents	Piedāvātā līgumcena (EUR bez PVN)
1.	Personu – COBELEC Rail Baltica apvienība ko veido: <ul style="list-style-type: none"> • Cobra Instalaciones y Servicios S.A.; • Elecnor Servicios y Proyectos S.A.U. 	1 588 756 574,93

Submitted one initial proposal and the proposed contract price*:

No	Tenderer	Proposed Contract price (EUR without VAT)
1.	COBELEC Rail Baltica – partnership consisting of: <ul style="list-style-type: none"> • Cobra Instalaciones y Servicios S.A.; • Elecnor Servicios y Proyectos S.A.U. 	1 588 756 574,93

**Piedāvātā līgumcena bez atjaunināta Rail Baltica globālā projekta īstenošanas apjoma un laika grafika.*

**Proposed Contract price without updated Rail Baltica Global Project implementation scope and timeline.*

Sarunu posmi un to rezultāti:

Tika rīkoti divi sarunu raundi, kur starp sarunu tematiem, kas noteikti Uzaicinājumā iesniegt sākotnējos

Negotiations rounds and the results:

Two negotiation rounds were held were among other negotiation topics according to the requirements set in the

piedāvājumus, tika apspriesta Rail Baltica globālā projekta īstenošanas apjoma un laika grafika aktualizēšana, t.i., pakāpeniska pieeja Rail Baltica globālā projekta īstenošanai ar 1. kārtas tvērumu, kas tiks nodrošināts līdz 2030. gadam, un 2. kārtas īstenošanas tvērumu pēc 2030. gada. Ņemot vērā divu sarunu raundu rezultātus, iesniegts viens galīgais piedāvājums ar sekojošu piedāvāto līgumcenu*:

Nr.	Preteņdents	Piedāvātā līgumcena (EUR bez PVN)
1.	Personu – COBELEC Rail Baltica apvienība ko veido: <ul style="list-style-type: none"> Cobra Instalaciones y Servicios S.A.; Elecnor Servicios y Proyectos S.A.U. 	Kopējā piedāvātā līgumcena: 1 765 049 110,22 EUR bez PVN <i>Ko veido:</i> <ul style="list-style-type: none"> 949 318 813,10 EUR, bez PVN, 1. kārtas īstenošanai; 815 730 297,13 EUR, bez PVN 2. kārtas īstenošanai

* *Piedāvātā līgumcena ar atjauninātu Rail Baltica globālā projekta īstenošanas apjomu un laika grafiku.*

Preteņdents, ar kuru tiks slēgts līgums, un pamatojums lēmumam piešķirt līguma slēgšanas tiesības:

Pamatojoties uz uzaicinājuma iesniegt sākotnējos piedāvājumus (turpmāk - Uzaicinājums) 16.1. punktu, iepirkuma komisija nolēma līguma slēgšanas tiesības piešķirt preteņdenta "COBELEC Rail Baltica" – personu ELECNOR SERVICIOS Y PROYECTOS, S.A.U. un COBRA INSTALACIONES Y SERVICIOS S.A apvienībai, kā atbilstošu Uzaicinājumā noteiktajām prasībām un saimnieciski visizdevīgākajam piedāvājumam ar kopējo punktu skaitu **92.88**, un par piedāvāto līgumcenu 1 765 049 110,22 EUR (*viens miljards septiņi simti sešdesmit pieci miljoni četrdesmit deviņi tūkstoši viens simts desmit euro, 22 centi*) bez PVN.

Piedāvājumu vērtēšanas kopsavilkums un pamatojums (*skatīt 3. pielikumu; tikai angļu valodā*).

Preteņdenta, ar kuru tiks slēgts līgums, piesaistītie apakšuzņēmēji⁵ un tiem nododamo darbu apraksts:

- Apakšuzņēmējs: Hitachi Energy Ltd (Reģ. Nr. CHE-310.647.518);
- Nododamo darbu apraksts un apjoms: SFC piegāde, projektēšana un tehniskā palīdzība un nodošana ekspluatācijā; 36,72%.

Invitation to submit Initial bid was introduced and discussed update of Rail Baltica Global Project implementation scope and timeline, i.e., phased approach of the implementation of the Rail Baltica Global Project with Phase 1 scope to be delivered by 2030, and Phase 2 scope for delivery beyond 2030. According to two negotiation rounds, there have been submitted one final proposal with the following proposed contract price*:

No	Tenderer	Proposed Contract price (EUR without VAT)
1.	COBELEC Rail Baltica – partnership consisting of: <ul style="list-style-type: none"> Cobra Instalaciones y Servicios S.A.; Elecnor Servicios y Proyectos S.A.U. 	Total Contract price: 1 765 049 110,22 EUR, excl. VAT <i>Contains of:</i> <ul style="list-style-type: none"> 949 318 813,10 EUR, excl. VAT, for implementation of Phase 1; 815 730 297,13 EUR, excl. VAT, for implementation of Phase 2

* *Proposed Contract price with updated Rail Baltica Global Project implementation scope and timeline.*

The tenderer awarded the contract rights and justification for the decision to award the contract rights:

In accordance with Section 16.1 of the Invitation to submit initial bids (hereinafter - Invitation) the Procurement commission decided to award the contract rights to tenderer "COBELEC Rail Baltica" – partnership formed by ELECNOR SERVICIOS Y PROYECTOS, S.A.U. and COBRA INSTALACIONES Y SERVICIOS S.A, as compliant requirements stipulated in the Invitation and the most economically advantageous proposal with total score **92.88** points, and with the proposed Contract price 1 765 049 110,22 EUR (*one billion seven hundred sixty-five million forty-nine thousand one hundred and ten euros, 22 cents*) excl. VAT.

Summary of proposal evaluation and justification (*please see attached Annex No 3, only in English*).

Subcontractors⁶ of the tenderer awarded the contract rights and description of the services assigned to them:

- Subcontractor: Hitachi Energy Ltd (Reg. No CHE-319.647.518);
- Description and amount of assigned services: Supply, Design and Technical Assistance of SFC and Commissioning; 36,72%.

⁵ Identificēti apakšuzņēmēji, kuru sniedzamo daļu vērtība ir vismaz 10% no piedāvātās līgumcenas.

⁶ Identified subcontractors, the share to be provided is at least 10% of the proposed Contract price.

Noraidītie piedāvājumi:

N/A

Rejected proposals:

N/A

Konstatētie interešu konflikti un pasākumi, kas veikti to novēršanai:

- Iepirkuma komisijas loceklis A. Mažūna tika konstatēts interešu konflikts ar vienu no sākotnējā piedāvājumā norādītajiem apakšuzņēmējiem saskaņā ar Publisko iepirkumu likuma 25. panta pirmās daļas 1. punktu, līdz ar to viņš nepiedalījās piedāvājumu izvērtēšanā un ar 2024. gada 12. februāra rīkojumu Nr. 1.9-2024-9 tika izslēgts no iepirkuma komisijas;
- Iepirkuma komisijas pieaicinātajam ekspertam A. L. Pedrosa tika konstatēts interešu konflikts ar vienu no sākotnējā piedāvājumā norādītajiem apakšuzņēmējiem saskaņā ar Publisko iepirkumu likuma 25. panta pirmās daļas 1. punktu, līdz ar to viņš tika atstatīts no eksperta pienākuma veikšanas.

Identified conflicts of interest and measures taken to prevent them:

- Procurement commission member A. Mažūna was found to have a conflict of interest with one of the subcontractors which was indicated in the initial bid (proposal) according to Article 25, Paragraph 1, Clause 1 of Public Procurement Law, therefore he did not participate in evaluation of the bid and with order No 1.9-2024-9 dated 12 February 2024 was excluded from the Procurement commission;
- Procurement commission's involved expert A. L. Pedrosa was found to have a conflict of interest with one of the subcontractors which was indicated in the initial bid (proposal) according to Article 25, Paragraph 1, Clause 1 of Public Procurement Law, therefore, he was suspended from performing the duty of an expert.

Iepirkuma komisijas priekšsēdētāja
Procurement commission chairperson

A. Benfelde

ŠIS DOKUMENTS IR PARAKSTĪTS AR DROŠU ELEKTRONISKO PARAKSTU UN SATUR LAIKA ZĪMOGU/
THIS DOCUMENT HAS BEEN SIGNED WITH A SAFE ELECTRONIC SIGNATURE AND CONTAINS A TIME-STAMP

Annex No 1
Composition of the Procurement commission

Position in the Procurement commission	Name Surname	Company / position (at the date of the Order)	Date from and Order No	Date until and Order No
Chairperson of the Commission	Aiga Benfelde	RB Rail AS Procurement Manager	24.03.2022. Order No 1.9-2022-10	-
Vice-chairperson of the Commission	Jean-Marc Bedmar	RB Rail AS Head of Systems and Operation Department	24.03.2022. Order No 1.9-2022-10	-
Member of the Commission	Uģis Sabulis	RB Rail AS ENE Project Manager	24.03.2022. Order No 1.9-2022-10	-
Member of the Commission	Antanas Šnirpūnas	RB Rail AS Power Supply Team Leader	24.03.2022. Order No 1.9-2022-10	-
Member of the Commission	Valdemar Kačanovskij	RB Rail AS Deputy Head of Legal Department (Construction matters)	24.03.2022. Order No 1.9-2022-10	09.10.2023. Order No 1.9-2023-27
Member of the Commission	Jānis Eiduks	SIA "Eiropas Dzelzceļa Līnijas" Lead Technical Expert	24.03.2022. Order No 1.9-2022-10	-
Member of the Commission	Kaspars Baikovskis	SIA "Eiropas Dzelzceļa Līnijas" Technical Support Manager of the Project Implementation and Management Department (with voting right in the period of J.Eiduks absence).	24.03.2022. Order No 1.9-2022-10	11.04.2023. Order No 1.9-2023-8
Member of the Commission	Dmitrij Oniščenko	AB „LTG Infra“ Technical Expert	24.03.2022. Order No 1.9-2022-10	19.05.2023. Order No 1.9-2023-12
Member of the Commission/ Secretary	Ieva Zuļķe (Fogele)	RB Rail AS Procurement Specialist	24.03.2022. Order No 1.9-2022-10	-
Member of the Commission	Toms Štāls	RBR Rail AS Technical Project Manager (Railway Operation)	14.07.2022. No 1.9-2022-23	-

Member of the Commission	Kalle Tilga	Rail Baltic Estonia OÜ Senior project manager of ENE subsystem	28.11.2022. Order No 1.9-2022-35	-
Member of the Commission	Rolandas Oginskas	AB „LTG Infra“ Project Manager	19.05.2023. Order No 1.9-2023-12	03.08.2023. Order No 1.9-2023-19
Member of the Commission	Mantas Kaušylas	AB „LTG Infra“ Head of Project Preparation (<i>with voting right in the period of R. Oginskas absence</i>).	19.05.2023. Order No 1.9-2023-12	03.08.2023. Order No 1.9-2023-19
Member of the Commission	Arūnas Mažūna	AB „LTG Infra“ Head of railways subsystems projects	03.08.2023. Order No 1.9-2023-19	12.02.2024. Order No 1.9-2024-9
Member of the Commission	Vytautas Tilinskas	AB „LTG Infra“ Head of projects implementation/ AB „LTG Infra“ Rail Baltica management Program manager (<i>with voting right in the period of A.Mažūna and M. Lekečinskas absence</i>).	03.08.2023. Order No 1.9-2023-19 and Order No 1.9-2024-9	23.05.2024. Order No 1.9-2024-22
Member of the Commission	Kaspars Krūmiņš	RB Rail AS Lead Lawyer (Construction matters)	09.10.2023. Order No 1.9-2023-27	-
Member of the Commission	Marius Lekečinskas	AB „LTG Infra“ Project Manager	12.02.2024. Order No 1.9-2024-9	23.05.2024. Order No 1.9-2024-22
Member of the Commission	Kęstutis Šarkus	AB „LTG Infra“ Senior Engineer	23.05.2024. Order No 1.9-2024-22	-
Member of the Commission	Rolandas Kairiūkštis	AB „LTG Infra“ Head of projects implementation (<i>with voting right in the period of K. Šarkus absence</i>).	23.05.2024. Order No 1.9-2024-22	-

Annex No 2
Involved persons of the Procurement procedure

No	Title or Name, Surname of the involved person	Company	Position in the company (at the date of the signature of the declaration)	Role	
				Expert	Procurement procedure documentation preparer
1.	Procurement commission	RB Rail AS, AB "LTG Infra" and Rail Baltic Estonia OÜ	-	-	X
2.	Sorainen ZAB SIA	Sorainen ZAB SIA	-	-	X
3.	Tomas Tatarēlis	AB "LTG Infra"	Head of Technical Compliance	X	X
4.	Mantas Kaušylas	AB "LTG Infra"	Head of Strategy and International Relations	X	X
5.	Kalle Tilga	Rail Baltic Estonia OÜ	Senior project manager of ENE subsystem	X	X
6.	Māris Dzelme	RB RAIL AS	Head of Security Department	X	X
7.	Einārs Jaunzems	SIA "Eiropas Dzelzceļa Līnijas"	Director of project implementation and management department	X	X
8.	Dmitrijs Bobers	VAS "Latvijas dzelzceļš"	Senior Overhead Contact System Engineer	X	X
9.	Nauris Čerņišovs	SIA "Eiropas Dzelzceļa Līnijas"	Technical expert	X	X
10.	Kristjan Piirsalu	RB RAIL AS	Chief Procurement Officer	X	X
11.	Franco Vinerbi	DB Engineering & Consulting GmbH	Project Manager	X	X
12.	Jordi Coves Moreno	IDOM Consulting, Engineering, Architecture, S.A.U.	Technical Manager	X	X

13.	Luca Fantasia Giovanni	ITALFERR S.P.A.	System Integration Manager	X	X
14.	Roland Geisendorf	DB Engineering & Consulting GmbH	Catenary System Discipline Manager	X	X
15.	Marco Scatena	ITALFERR S.P.A.	Power Supply Discipline Manager	X	X
16.	Joan Rull Duran	IDOM Consulting, Engineering, Architecture, S.A.U.	Traction Power Simulation Expert	X	X
17.	Carlos Azuaga Pozo	IDOM Consulting, Engineering, Architecture, S.A.U.	Earthing and Bonding EMC Expert	X	X
18.	Arturas Vilimas	IDOM Consulting, Engineering, Architecture, S.A.U.	EE and LT Stakeholder Manager	X	X
19.	Dmitrijs Kilups	ITALFERR S.P.A.	Baltic Interface Manager	X	X
20.	Marçal Fernandez Baques	IDOM Consulting, Engineering, Architecture, S.A.U.	RAMS Manager	X	X
21.	Laura Graudumniece	DB Engineering & Consulting GmbH	Technical Project Assistant	X	-
22.	Muyiwa Alalade	DB Engineering & Consulting GmbH	Project Management Office (PMO) Expert	X	-
23.	Zanda Zaļuma	RB RAIL AS	Lead Lawyer (Construction matters)	X	X
24.	Jonathan Josephs	Lexygo Contract Management; DB Engineering & Consulting GmbH	DB Engineering & Consulting GmbH external consultant in Contract Management Services	X	-
25.	Liene Ābola	DB Engineering & Consulting GmbH	Senior Contracts Manager	X	X
26.	Gnani Alessandro	ITALFERR S.P.A.	Project Manager Eastern and South East Europe	X	-
27.	Jean-Marc Galimont	RB RAIL AS	Senior Operation Engineer	X	-

28.	Toms Štāls ⁷	RB RAIL AS	Technical Project Manager (Railway Operation)	X	-
29.	Konstantins Markovs	RB RAIL AS	Technical Project Manager (Railway Systems)	X	-
30.	Cristina Steinlechner	IDOM Consulting, Engineering, Architecture, S.A.U.	Requirement Management in Railway Energy Area	X	-
31.	Kaur Piho	RB RAIL AS	Railway Operation Engineer	X	X
32.	Andrejs Mislēvičs	RB RAIL AS	Deputy Head of S&O/Signalling and Communications Team Leader	X	X
33.	Robertas Stadalius	RB RAIL AS	Technical Project Manager	X	X
34.	Javier Sanchis Climent	IDOM Consulting, Engineering, Architecture, S.A.U.	Senior Planning Manager	X	X
35.	María Ángeles de la Sierra Aparicio	RB RAIL AS	System Engineering Team Leader	X	-
36.	Steven James Bourke	RB RAIL AS	Quality Assurance Manager	X	X
37.	Ruslans Muhitovs	RB RAIL AS	Senior Planning Engineer	X	X
38.	Iveta Jēgere	RB RAIL AS	Spatial Planning and Environmental Team Leader	X	X
39.	Anete Kalniņa	RB RAIL AS	Risk Manager	X	X
40.	Jānis Zakovics	RB RAIL AS	Stakeholder Manager	X	X
41.	Anastasija Ahmerova	RB RAIL AS	Document Controller	X	-
42.	Giacomo Capitano	RB RAIL AS	Head of Project Management Department	X	X
43.	Virve Palu	RB RAIL AS	Cost Engineer	X	X
44.	Alvaro Obdulio Rex Sanchez	RB RAIL AS	Head of System Engineering and Assurance Department	X	X
45.	Didzis Holštroms	RB RAIL AS	Railway Systems Engineer	X	X
46.	Rolands Zustrups	RB RAIL AS	Building Engineer	X	X

⁷ As an expert until becoming a member of the Procurement commission.

47.	Ēriks Diļevs	RB RAIL AS	Technical Director, Latvia	X	X
48.	Toomas Alle	RB RAIL AS	Technical Director, Estonia	X	X
49.	Jūlija Kļikina	RB RAIL AS	Technical Project (NoBo/AsBo services) & System Approval Manager	X	X
50.	Atis Saulītis	RB RAIL AS	Health and Safety Manager	X	X
51.	Rūta Blagnytė	RB RAIL AS	Lead Environmental Expert	X	X
52.	Danilo Arba	RB RAIL AS	Head of Project Controls and Reporting	X	X
53.	Raitis Bušmanis	RB RAIL AS	Head of Virtual Design and Construction Department	X	X
54.	Lina Vasiljevaite	RB RAIL AS	Document Control Manager	X	X
55.	Konstantinos Tzanakakis	RB RAIL AS	Operation and Maintenance Team Leader	X	X
56.	Juris Grantiņš	RB RAIL AS	Senior Contracts Manager	X	-
57.	Dmitrijs Pribilovs	RB RAIL AS	Interoperability Manager	X	X
58.	Dovydas Bricas	RB RAIL AS	Technical Interface Expert	X	X
59.	Māra Saukante	RB RAIL AS	Technical Project Coordinator	X	-
60.	Kārlis Pūriņš	RB RAIL AS	Technical Interface Expert	X	X
61.	Jake Ridley	RB RAIL AS	Lead Planner	X	X
62.	Andris Vējiņš	RB RAIL AS	Lawyer	X	-
63.	Andrea Laudanna	RB RAIL AS	Project Integration Manager	X	X
64.	Irmantas Butkauskas	RB RAIL AS	Technical Director, Lithuania	X	X
65.	Jovita Starynina	RB RAIL AS	BIM Team Leader	X	X
66.	Ģirts Bramans	RB RAIL AS	Head of Strategic Stakeholders and Communication	X	X
67.	Eloi Segura Saperas	IDOM Consulting, Engineering, Architecture, S.A.U.	RAMS Engineer	X	X
68.	Anete Nikolajeva	DB Engineering & Consulting GmbH	Contracts Manager	X	X

69.	Aleksejs Bistrovs	RB RAIL AS	Change Manager	X	X
70.	Kaupo Sirk	RB RAIL AS	Head of Civil Works and Stations Department	X	X
71.	Michel Daurenjou	RB RAIL AS	RAMS Manager	X	X
72.	Jānis Butkevičs	RB RAIL AS	Corporate Support Manager	X	-
73.	Heigo Saare	Rail Baltic Estonia OÜ	Head of Assurance and Operations	X	-
74.	Romualds Namnieks	RB RAIL AS	Senior Security Risk Expert	X	X
75.	Mārtiņš Ķemme	RB RAIL AS	IT Security Expert	X	X
76.	Kristīne Malnača	RB RAIL AS	Strategic Planning and Economics Team Leader	X	-
77.	Kristīne Gāga	RB RAIL AS	Environmental Expert, Latvia	X	X
78.	Alvaro Lopez Pedrosa	RB RAIL AS	Construction Material Project Manager	X	-
79.	Jeļena Golovko	RB RAIL AS	Corporate Risk Manager	X	-
80.	Eduardo Bautista Vite	DB Engineering & Consulting GmbH	Junior Project Manager	X	-
81.	Rūta Špēle (Šmite)	RB RAIL AS	RB Rail AS Contract Manager	X	-
82.	Agita Ausmiņa	DB Engineering & Consulting GmbH	Project Manager Assistant	X	-
83.	Gatis Gaņģītis	SIA "Eiropas Dzelzceļa Līnijas"	Project Manager of Project implementation and management department	X	-
84.	Marko Kool	Rail Baltic Estonia OÜ	Electrical Systems Junior Project Manager	X	-
85.	Lembi Treumuth	Rail Baltic Estonia OÜ	Lawyer	X	-
86.	Kārlis Eņģelis	Ministry of Transport of the Republic of Latvia	Head of Railway Policy and Infrastructure Department	X	-
87.	Rolandas Oginskas ⁸	AB "LTG Infra"	Project Manager	X	-

⁸ As an expert until becoming a member of the Procurement commission.

88.	Marek Mogilnickij	AB "LTG Infra"	Senior Engineer	X	-
89.	Mindaugas Grigonis	AB "LTG Infra"	Head of Rail Baltica Projects design, Projects implementation, Rail Baltica management	X	-
90.	Žavinta Šliažienė	AB "Lietuvos geležinkeliai"	Lawyer of Infrastructure Development Law	X	-
91.	Olivier Paul Leon Duclos	RB RAIL AS	Project Control Manager	X	X
92.	Pino Amodio	ITALFERR S.P.A.	Project Manager/Technical Manager	X	-
93.	Roberto Cinquegrani	ITALFERR S.P.A.	Procurement Expert	X	-
94.	Sandro Benetti	SYSTRA SA	Project Manager	X	-
95.	Indrek Kuusik	RB RAIL AS	Senior Contracts Manager	X	-
96.	Vaiko Eggert	Rail Baltic Estonia OÜ	Chief Operating Officer	X	-
97.	Andris Losāns	RB RAIL AS	CCS Project Manager	X	-
98.	Estere Palepa	RB RAIL AS	Lead Lawyer (Contracts/Corporate)	X	X
99.	Ana Escartin Eroles	IDOM Consulting, Engineering, Architecture, S.A.U.	Document Controller	X	-
100.	Kirill Barinov	DB Engineering & Consulting GmbH	Project Management Assistant	X	-
101.	Arūnas Mažūna ⁹	AB "LTG Infra"	Head of Rail Baltica subsystems projects	X	-
102.	Virginie Danson	SYSTRA SA	Project Management Office (PMO)	X	-
103.	Raivo Raudzeps	RB RAIL AS	Deputy Head of Legal Department (Litigation and Claims)	X	-
104.	Franck Debreuil	RB RAIL AS	Head of Project Management	X	-
105.	Anta Jantone	RB RAIL AS	Environmental Expert	X	-
106.	Dovilė Juškevičienė	RB RAIL AS	Environmental Expert	X	-
107.	Kaspars Krūmiņš ¹⁰	RB RAIL AS	Lead Lawyer (Construction matters)	X	-

⁹ As an expert until becoming a member of the Procurement commission.

¹⁰ As an expert until becoming a member of the Procurement commission.

108.	Darijus Zupka	RB RAIL AS	Deputy Project Control Manager	X	-
109.	Ignas Degutis	RB RAIL AS	Chief Financial Officer	X	-
110.	Jorens Jaunuzols	Sorainen ZAB SIA	Partner, Attorney of Law	X	-
111.	Linda Sarāne - Reneslāce	Sorainen ZAB SIA	Counsel, Attorney of Law	X	-
112.	Marius Lekečinskas ¹¹	AB „LTG Infra“	Project Manager	X	-
113.	Francisco José Caminero Jiménez	IDOM Consulting, Engineering, Architecture, S.A.U.	Planning Expert	X	-
114.	Alberto Alonso Lopez	IDOM Consulting, Engineering, Architecture, S.A.U.	Infrastructure BIM Lead	X	-
115.	Jānis Oga	RB RAIL AS	Deputy Construction Materials Project Manager	X	-
116.	Emilien Leonard Nicolas Dang	RB RAIL AS	Chief Technical Officer and member of the Management Board	X	-
117.	Salvatore Di Mario	RB RAIL AS	Requirements and Configuration Expert	X	-
118.	Thierry Jacques Boussillon	RB RAIL AS	Chief Program Management Officer and Member of the Management Board	X	-
119.	Jonathan Witte	RB RAIL AS	Railway Operation Engineer	X	X
120.	Enija Vestfāle	RB RAIL AS	System Analyst	X	-
121.	Mindaugas Juraška	RB RAIL AS	Head of Maintenance Regulations	X	-
122.	Aurimas Augustinavičius	AB „LTG Infra“	Head of Technology and Parameter Management	X	-

¹¹ As an expert until becoming a member of the Procurement commission.

123.	Paulius Navikas	AB „LTG Infra“	Chief expert of Electrical maintenance, Technology and Parameter Management	X	-
124.	Artūras Ovčarukas	AB „LTG Infra“	Chief expert of Technical Information Management	X	-
125.	Andrej Petrovskij	AB „LTG Infra“	Chief expert of Electrotechnical assessment and planning, Maintenance planning and management maintenance	X	-
126.	Aleksandr Tarasevič	AB „LTG Infra“	Chief expert of Electrotechnical assessment and planning, Maintenance planning and management	X	-
127.	Roberts Prūsis	Sorainen ZAB SIA	Senior Associate, Attorney of Law	X	-
128.	Santa Prauliņa	Sorainen ZAB SIA	Assistant attorney at law / Senior associate	X	-
129.	Julius Vladička	RB RAIL AS	Geotechnical Team Leader	X	-
130.	Anita Pūka	RB RAIL AS	Accounting Manager	X	-
131.	Ojārs Daugavietis	RB RAIL AS	Head of Finance and Economics Department	X	-
132.	Laura Stalevičiūtē	AB „LTG Infra“	Chief Financier of the Project	X	-
133.	Gatis Silovs	Ministry of Transport of the Republic of Latvia	Head of Rail Baltica Project Department	X	-
134.	Mārtiņš Blaus	RB RAIL AS	Head of Procurement Department	X	-
135.	Andres Alamaa	Rail Baltic Estonia OÜ	ENE Senior Project Manager	X	-

136.	Linās Pušīnaitis	AB „LTG Infra“	Electrification project manager	X	-
137.	Marius Narmontas	RB RAIL AS	Chief Operating Officer and Member of the Management Board	X	-
138.	Kitija Gruškevica	RB RAIL AS	Management Board Member	X	-
139.	Mark Michael St Clair	RB RAIL AS	Head of Commercial and Contract Management	X	-
140.	Daiga Rudzīte	RB RAIL AS	Cost Manager	X	-
141.	Zanda Gorovenko	RB RAIL AS	PMO Coordinator	X	-
142.	Dainis Bošs	RB RAIL AS	Project Funding Manager	X	-
143.	Marko Kivila	RB RAIL AS	Interim Chairperson of the Management Board and CEO	X	-
144.	Dr. Frank Elmar Menter	DB Engineering & Consulting GmbH	Senior Project Manager	X	X
145.	Lauri Ulm	Rail Baltic Estonia OÜ	Chief Technology Officer	X	-
146.	Elvita Jadigarjana	Ministry of Transport of the Republic of Latvia	Senior expert – Lawyer at Unit of Rail Baltica Legal Affairs	X	-
147.	Jevgenija Kučāne	Ministry of Transport of the Republic of Latvia	Head of unit of Rail Baltica Legal Affairs	X	-
148.	Ole Janssen	DB Engineering & Consulting GmbH	Assistant in Engineer’s PMO	X	-

Annex No 3

**Evaluation summary of the competitive procedure with negotiation “Rail Baltica Energy Subsystem Design and Build”
(ID NO RBR 2022/7)**

- In accordance with Section 14.1. of the Invitation, the Bid selection criterion is the most economically advantageous Bid, according to the evaluation methodology described in the Section 14.
- In accordance with Section 14.2 of the Invitation, the economically most advantageous Bid shall be the Bid which will receive the highest sum of scores for the following criteria:

No	Evaluation criteria	Maximum possible score
1.	FINANCIAL PROPOSAL	70
1.1.	Harmonised Contract price ¹² , EUR excl. VAT	70
2.	TECHNICAL PROPOSAL	30
2.1.	Project Organization and Management	10
2.2.	Design, System Engineering and technical solution	9
2.3.	Manufacturing, Construction, Test and Place-in-Service	7
2.4.	ENE Programme for the execution of Works	4
Total:		100

- In accordance with Section 14.3. of the Invitation, the Procurement Commission shall sum up the points obtained by each Tenderer and the Contract shall be awarded to the Tenderer whose Bid obtains the highest score according to Section 14.5. and 14.6. of the Invitation. The points in every evaluation criterion and obtained total results shall be calculated and indicated with an accuracy of 2 (two) decimal places after comma. If more than 2 (two) decimal places after comma will be indicated, then only the first two decimal places will be considered.

¹² Calculated according to RAM harmonise target as described in Section 14.5.3 and 14.5.4 of the Invitation.

No	Description	Maximal amount of points	Calculation methodology	Points awarded
				"COBELEC Rail Baltica" Partnership formed by ELEC NOR SERVICIOS Y PROYECTOS, S.A.U. and COBRA INSTALACIONES Y SERVICIOS S.A
Financial proposal				
1.	Financial proposal , which will be evaluated in accordance with Section 14.5. and 14.6. of the Invitation.	70	Financial proposals for "Harmonised Contract price" criterion shall receive points in accordance with the following formula: $avpfc_p = \frac{\sum_1^n pfc_p_n}{n}$ $thp_n = pfc_p_n + [0.15 \times avpfc_p \times (1 - RAMht_n)]$ $points_n = \frac{lthp}{thp_n} \times 70$ pfcp_n (Tenderers proposed Contract price n) thp_n (Tenderers Harmonised Contract price n) avpfc_p (average Proposed Contract price from the compliant proposals) lthp (lowest thp _n) RAMht_n (RAM harmonised target of the Tenderer)	70
1.1.	Section 14.5.3. of the Invitation <i>[Description of the RAM harmonise target stated in the Invitation]</i>			
1.2.	Section 14.5.4. of the Invitation <i>[Please see column "Calculation methodology"]</i>			

		n (Number of compliant proposals)			
Technical proposal					
2.	Technical proposal , which will be evaluated in accordance with Section 14.6.3. of the Invitation.	30	Detailed description of the Technical proposal evaluation methodology stated in the Invitation.		22,88
2.1.	<i>Project Organization and Management</i>	10	Average score for Technical proposal:		
2.2.	<i>Design, System Engineering and technical solution</i>	9	In accordance with Section 14.6.8. of the Invitation, the Procurement commission shall obtain the final score for each Technical proposal in criteria "Technical proposal" by summing up all points obtained by particular Technical proposal in this criterion and dividing the sum with the number of members of the Procurement Commission which participated in the evaluation.*		
2.3.	<i>Manufacturing, construction and place in service</i>	7			
2.4.	<i>ENE Programme for the execution of Works</i>	4	* The amount of the Procurement commission members who participated in the final proposal evaluation meeting: 9 (nine).		
Total (Financial proposal + Average score for Technical proposal):					92,88