PARTICULAR CONDITIONS

These Particular Conditions are to be read in conjunction with the General Conditions of the
Client/Consultant Model Services Agreement, Fifth Edition 2017, as published by FIDIC.

The Particular Conditions take precedence over the General Conditions.

The particular Sub-Clauses of the General Conditions that are “affected” (added to, deleted,
supplemented, etc.) by these Particular are indicated below.
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PART A

REFERENCES FROM CLAUSES IN THE GENERAL CONDITIONS

Reference to the Clause/Sub-Clause
1.1 Definitions
1.1.4 Client’s Representative
1.1.5 Commencement Date
1.1.8 Consultant’s Representative

1.1.9 Country

1.1.22 Project

1.1.24 Time for Completion for Phase 1 Services:

1.3 Notices and other Communications
1.3.1(c) Communication

1.3.1(d) Address for communications
Client’s address:

Email:

Consultant’s address:

Email:

1.4 Law and Language

1.4.1 Law governing Agreement

1.4.2 Ruling language of Agreement

Relevant Information

[CONFIDENTIAL]
Effective Date
[CONFIDENTIAL]

Any and all of the following countries (as
the context requires): Republic of Latvia;
Republic of Estonia; Republic of
Lithuania and as described in Appendix 1
[Scope of Services].

CCS Deployment as defined under
Appendix 1 [Scope of Services

31 July 2024 or a later date determined by
the Parties according to Appendix 1
[Scope of Services]

E-mail, Microsoft SharePoint and/or by
ProjectWise system.

Satekles iela 2B, Riga, LV-1050, Latvia

[CONFIDENTIAL]

72-76, rue Henry Farman; 75015 Paris;
France

[CONFIDENTIAL]

The Agreement is governed by the laws of
Republic of Latvia.

The arbitration agreement (Clause 10
[Dispute and Arbitration] of Part A and
Clause 10 [Dispute and Arbitration] of
Part B) is governed by laws of the
Kingdom of Sweden

English
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1.4.3 Language for communications

3.11 Performance Security

3.11.1 Amount of the Performance Security for
Phase 1 Services

3.11.8 Increase of the Performance Security upon

each Notice to Commence regarding any part of
Phase 2 Services

8.2 Duration of Liability
8.2.1 Period of Liability
8.3 Limit of Liability

8.3.1 Limit of Liability

8.5 Additional Exceptions from Limit of Liability
8.5.3 Limit of claims under Sub-Clause 8.5.1

10 Disputes and Arbitration

10.4.1 Arbitration rules

10.4.1 Language of arbitration

10.4.1 Place of arbitration

English, except where Appendix 1 [Scope
of Services] also requires use of another
language.

10 % of the value (i.e., fixed lump sum) of
Phase 1 Services

10 % of the value of Phase 2 Services
ordered by the Client with respective
Notice to Commence. The value of the
ordered part of Phase 2 Services is
indicated in the Notice to Commence and
is calculated on estimates provided by the
Consultant in its offer.

Two (2) years as of the Time for
Completion

The total amount of the Agreement Price
actually paid, and actual value of all
approved (1) Variations under the
Agreement, and (2) Exceptional Costs
payable to the Consultant.

10 % of the losses incurred.

International Chamber of Commerce

English

Stockholm, Sweden
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PART B
ADDITIONAL AND AMENDED CLAUSES

1 General Provisions

1.1 Definitions

1.1.1 Agreement

Express Sub-Clause in the following wording:

““Agreement” means the Form of Agreement together with the Client/Consultant Model Services
Agreement (General Conditions and Particular Conditions), Appendix 1 [Scope of Services],
Appendix 2 [Form of the Notice to Commence], Appendix 3 [Remuneration and Payment, and
Payment Forms], Appendix 4 [Agreement Administration Forms], Appendix 5 [Rules of
Adjudication], Appendix 6 [Procurement Documents], Appendix 7 [Site Security and Security
Clearance requirements], Appendix 8 [Checks and Audits], Appendix 9 [Form of the Performance
Security], Appendix 10 [Supplier’s Declaration], Appendix 11 [Consultant’s offer] as well as any
future amendments / addendums to such documents.”

1.1.3 Client

Express Sub-Clause in the following wording:

““Client” means the Party named in the Form of Agreement and legal successors to the Client and
permitted assignees. Under Appendix 1 [Scope of Services] Client is also referred to as
“Employer”.”

1.1.7 Consultant

Express Sub-Clause in the following wording:

““Consultant” means the professional firm or individual named in the Form of Agreement and
legal successors to the Consultant and permitted assignees. Under Appendix 1 [Scope of Services]
Consultant is also referred to as “CCS Engineer”.”

1.1.8 Consultant’s Representative
Delete text “or appointed from time to time by the Consultant, and communicated by Notice to the
Client to be his representative for the administration of the Agreement” from the Sub-Clause.

1.1.13 Exceptional Event

Add the following paragraphs at the end of Sub-Clause:

“The following events are not to be considered as Exceptional Event under the Agreement:

(a) actions or decisions (acts) made by the state or municipal authorities, or public institutions, or
commercial entities (which issue the technical requirements (in Estonian: tehnilised nouded; in
Latvian: tehniskie noteikumi; in Lithuanian: prisijungimo sqlygos ir specialieji reikalavimai) or any
licences, approvals, etc., if such authorities, institutions and entities have acted within the limits of
applicable laws and if such actions/decisions/approvals are made directly regarding the Services;
(b) weather conditions which fall within the severity limits stipulated in the Agreement as permitted
working conditions (if any), and health and safety requirements under applicable laws;

(c) acts, omissions or failure of any sub-consultant;

(d) shortage of sub-consultants, labour or materials;

(e) mechanical or electrical breakdown or failure of equipment, machinery or plant owned or
operated by either Party;

(F) any failure by the Consultant to obtain and/or maintain a permit or consent which is Consultant’s
responsibility under Agreement or applicable laws to obtain;

Rail Baltica CCS Engineering Services / Particular Conditions for FIDIC White Book, Fifth Edition, 2017

page 4 of 32



(9) risks which are assumed by the Party under the Agreement, including obligations assumed by
the Consultant under Appendix 1 [Scope of Services], who relies on the Exceptional Event;
(h) restrictions related to tackling of COVID-19 pandemic as in force on the Effective Date.”

1.1.23 Services

Express Sub-Clause in the following wording:

““Services” means all services described in the Agreement, and any Variations to such Services as
approved or instructed by the Client in accordance with the Agreement.”

1.1.24 Time for Completion

Express Sub-Clause in the following wording:

““Time for Completion” means the time for completing all of the Services ordered under the
Agreement. The Time for Completion shall be time for completing the Services ordered last and
subject to previously ordered Services being completed.

The Time for Completion on Effective Date shall be deemed the Time for Completion of Phase 1
Services as indicated in Part A of these Particular Conditions. Thereafter the Time for Completion
shall be accordingly prolonged as indicated in each Notice to Commence submitted by the Client
to the Consultant.”

1.1.27 Works Contract

Express Sub-Clause in the following wording:

““Works Contract” means contract (or several contracts, as the case may be) concluded between
the Client (or other stakeholders involved in CCS Deployment process acting as employers under
respective contracts, as the case may be) and the Contractor for performance of Works (or any part
of them as the case may be) and identified by the Client as “Works Contract”.”

Add the following new Sub-Clauses to the Agreement:

“1.1.29 Contractor

“Contractor” means any contractor to be engaged by the Client (or other stakeholders involved in
CCS Deployment process, as the case may be) for performance of any part of the Works, and
identified by the Client as the “Contractor”.

1.1.30 Agreement Price

“Agreement Price” is the total sum payable as reimbursement for all Services, which consists of
(2) fixed lump sum payable for Phase 1 Services, (2) maximum target price for Phase 2 Services,
and (3) the amount indicated as the Client’s Reserve as set in the Appendix 3 [Remuneration and
Payment], except Variations, and Exceptional Costs.”

1.1.31 Performance Security
“Performance Security” means the security to be provided by the Consultant under Clause 3.11
[Performance Security].

1.1.32 Procurement

“Procurement” means procurement No. RBR 2020/18 titled “Engineering services for preparation,
procurement and supervision of Rail Baltica Control-Command and Signalling subsystem
deployment”.

1.1.33 Procurement Documents
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“Procurement Documents” means Agreement’s Appendix 6 which consists of all documents and
information provided in the Procurement by the Client (apart from the ones included in the other
appendices to the Agreement).

1.1.34 sub-consultant

“sub-consultant” means any person named in the Agreement as a sub-consultant, or any person
appointed as a sub-consultant pursuant to provisions of the Agreement and the applicable laws, as
well as each sub-consultant of such sub-consultant (i.e., any sub-consultant forming the full “chain”
of sub-consultants).”

1.1.35 Phase 1 Services
“Phase 1 Services” means Services described as “Preparatory phase” under Appendix 1 [Scope of
Services].

1.1.36 Phase 2 Services
“Phase 2 Services” means Services described as “Works implementation phase” under Appendix 1
[Scope of Services].

1.1.37 Works
“Works” means all and any Permanent Works and Temporary Works required for implementation
of the Project as defined in the Works Contract.

1.1.38 CAB
“CAB” means Conformity Assessment Body as described under Appendix 1 [Scope of Services].

1.1.39 CEF
“CEF” means the Connecting Europe Facility.

1.1.40 Rail Baltica Global Project
“Rail Baltica Global Project” means “Rail Baltica Global Project” as defined in Appendix 1
[Scope of Services], Chapter No. 1.2.

1.1.41 Deed

“Deed” means deed of acceptance and delivery of the Services performed. The form of the Deed
shall be submitted to the Consultant by the Client within 21 days as of the Effective Date. The Client
may unilaterally adjust the form of the Deed during the Agreement as needed to fully capture the
volume of Services performed, progress of the Agreement, fulfilment of the Agreement Price and
other Parties’ obligations.

1.1.42 Notice to Commence

“Notice to Commence” means a Client’s Notice to the Consultant on commencing of any part of
Phase 2 Services. The issued Notice to Commence shall correspond to its form annexed in Appendix
2.

1.2 Interpretation
Add the following Sub-Clauses to the Clause:
“1.2.8 The text in Italic indicates the actions made with respect to the relevant provision.
1.2.9 For clarity, where in Particular Conditions a phrase “express in the following wording” is used
it is considered that the wording of the relevant Clause/ Sub-Clause/paragraph/sub-paragraph as
provided in the General Conditions is replaced by the new wording and the original wording is no
longer in force.”
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1.3 Notices and other Communications
Add the following Sub-Clauses at the end of the Clause:
“1.3.2 Notices on any claims, suspension of Services, or termination of the Agreement shall be
delivered in writing in paper form (and with a scanned copy thereof sent via e-mail) or electronically
signed with a qualified electronic signature within the meaning of EU Regulation No 910/2014
(eIDAS Regulation). Notices shall be addressed to the appointed representatives of the Parties and
also sent to the Parties’ registered addresses if they differ from the correspondence addresses of the
representatives. Any Notice, for it to be valid under the Agreement, shall in substance correspond
to its form annexed to the Appendix 4. If no form for the particular Notice is provided, the form
most appropriate and similar to the particular Notice (as determined by the Client) shall be used.
1.3.3 For Notices other than those listed under Sub-Clause 1.3.2 and for documents that need to be
signed by the Consultant when providing the Services, the Consultant will ensure that it may upon
the Client’s request sign such Notices and documents with a qualified electronic signature and,
where required under the applicable laws, such Notices or documents will contain a qualified
electronic time stamp within the meaning of eIDAS Regulation. Notices and documents signed
electronically in accordance with Sub-Clause 1.3.2 and Sub-Clause 1.3.3 will be sent to the e-mail
address provided in these Particular Conditions, unless otherwise required by the Client.
1.3.4 Any Notice or other communication given shall be deemed to be received by the receiving
Party:
a) in the case of a Notice delivered in person — upon a receipt confirmed by a signature of duly
authorised representative of the relevant Party;
b) if sent by mail via registered letter in paper form — on the seventh (7) day after it has been
sent out as evidenced by a postal stamp;
c) if sent by e-mail with a qualified electronic signature within the meaning of eIDAS
Regulation — on the next day after sending of the relevant e-mail.”

1.4 Law and Language

1) “In sub-Clause 1.4.1 replace text “or, if no governing law is stated in the Particular Conditions,
by the law of the Country” with “however, the Consultant must follow also mandatory laws of
Estonia or Lithuania that apply to and regulate the Services. ”

2) Add the following sentence at the end of Sub-Clause 1.4.1:

“The Consultant shall also ensure that the Services shall at all-time be provided in accordance with
the requirements imposed by the laws of the Country where the Works shall be performed, including
regulations of the municipalities and applicable standards of the Country or European Union.”

3) Add the following new Sub-Clause 1.4.4 at the end of the Clause:

“Notwithstanding any of the above provisions, the Consultant shall prepare all the necessary
documents related to Services and ensure communication, when providing the Services, in Latvian,
Estonian, Lithuanian or another language where required by mandatory laws of the relevant Country
or by Appendix 1 [Scope of Services].”

1.5 Changes in Legislation

1) At the beginning of both Sub-Clauses (1.5.1 and 1.5.2) replace text “the date of the Consultant’s
offer/proposal in relation to the Agreement” with “Effective Date”.

2) On the fourth line of Sub-Clause 1.5.2 replace “services” with “Services”.

3) In Sub-Clause 1.5.2 delete the last sentence.

1.6 Assignments and Sub-Contracts
At the beginning of second sentence of Sub-Clause 1.6.3 add “Without prejudice to the provisions
of Article 62 of the Public Procurement Law of the Republic of Latvia and Appendix 1 [Scope of
Services] .
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Add the following new Sub-Clause 1.6.5 at the end of the Clause:

The Client may assign and transfer the Agreement or any part thereof (also, in a way of
reorganization) to any other entity that is implementing/auditing/being in charge of any part of the
Rail Baltica Project, without a prior written consent of the Consultant. For purpose of this, if so
requested the Consultant is obliged to enter into the relevant novation agreement (in Latvian:
parjaunojums) With the relevant party and the Client, and to provide the Performance Security and
insurances under the Agreement to the benefit of such party (i.e., the new Client) within twenty-
eight (28) days as of receipt of the Client’s Notice. The scope of obligations of either of the Parties
shall not be affected by the relevant novation agreement, unless the Parties agree otherwise.”

1.7 Intellectual Property

1) Express Sub-Clause 1.7.1 in the following wording:

“The Parties hereby agree that all economic rights (in Latvian: mantiskas tiesibas) to any author’s
works related to Foreground Intellectual Property are transferred to the Client at the moment of
their creation. With regard to all moral rights arising out of such author’s works, the Consultant
irrevocably consents to the following:

a) right to inviolability of the work (in Latvian: tiesibas uz darba neaizskaramibu) — the
Consultant allows the Client or any other third party indicated by the Client to modify,
change and make excerpts from or supplements to any author’s works, including any
documentation (and subsequently to rebuild, reconstruct, renovate, transform, expand the
object constructed on the basis of such documentation or subsequently to create new
documentation to serve to the Client for any purpose) prepared by the Consultant under this
Agreement;

b) right to revocation of the work (in Latvian: tiesthas uz darba atsauksanu) — the Consultant
confirms that he will not exercise its rights to revoke the any of the author’s works created
under this Agreement;

c) right to a name (in Latvian: tiesibas uz vardu) — the Consultant will not request any
indications of its name regarding the Services performed,;

d) right to counteraction (in Latvian: tiesibas uz pretdarbibu) — the Consultant will not execute
its right to counteraction against the Client, any third party identified according to the sub-
paragraph a) above, and in any way that would harm the Client, the Project or the Rail
Baltica Global Project.”

2) Delete words “royalty-free” from Sub-Clause 1.7.2.

3) Express Sub-Clause 1.7.5 in the following wording:

“The licence granted by the Consultant under Sub-Clause 1.7.2 shall survive the termination of the
Agreement (for any reason) and the Client shall remain entitled to copy, use, modify and
communicate the Consultant’s Background Intellectual Property for the purpose of Project
(including, any marketing activities related to the Rail Baltica Global Project).

3) Add the following Sub-Clause to the Clause:

“1.7.6 The royalty for the licence granted by the Consultant under Sub-Clause 1.7.2 as well as the
remuneration for transfer of economic rights and use of author’s moral rights as per Sub-Clause
1.7.1 above form part of the Agreement Price and are fully included in the first payment to be made
under the Agreement. The Parties agree that such royalty and remuneration are the true value of the
licence and the transfer, and thus neither Party has any claims with this regard against the other
Party.”

4) Add the following Sub-Clause to the Clause:

“1.7.7. The Consultant shall transfer to the Client as of their creation or upon Client’s request all
objects that contain Foreground Intellectual Property and Consultant’s Background Intellectual
Property licensed to the Client in accordance with this Clause. The Consultant is obliged to transfer
paper files and electronic files in an editable format (.doc, .xls, .dwg, etc.).”
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1.8 Confidentiality

1) Express Sub-Clause 1.8.1 in the following wording:

“Except with the prior mutual written consent, neither the Client, nor the Consultant shall disclose
or cause or permit their employees, professional advisers, agents, sub-consultants, dependents and
other entities to disclose to third parties any Confidential Information. In any occasion the recipient
agrees not to use any Confidential Information disclosed to it by the other Party for his own use or
for any purpose other than the purpose necessary for the execution of the Agreement.

The Client and the Consultant agree that they shall take all reasonable measures to protect the
secrecy of and avoid disclosure or use of Confidential Information of the other Party in order to
prevent it from falling into the public domain or the possession of persons other than those persons
authorised under this Agreement (if any) to have any such information. Such measures shall include
the highest degree of care that the receiving Party utilises to protect his own confidential information
of asimilar nature, which shall be no less than reasonable care. The Client and the Consultant agrees
to immediately notify each other in writing of any actual or suspected misuse, misappropriation or
unauthorised disclosure of confidential information of the disclosing Party which may come to the
receiving Party’s attention.

In any occasion it is the recipient's responsibility to ensure that any sharing (if the sharing is
explicitly allowed) of the confidential information shall meet the same requirements as the recipient
has in this Agreement.”

2) In Sub-Clause 1.8.2 delete paragraph (c).

3) Express Sub-Clause 1.8.3 in the following wording:

“The obligations set forth in Sub-Clause 1.8.1 shall survive termination or expiry of the Agreement
and shall remain in force for an unlimited time or for the maximum period permitted under
applicable mandatory law.”

1.9 Publication

1) Express Sub-Clause 1.9.1 in the following wording:

“Publishing of any material relating to the Services is subject to the Client’s prior written approval.
This Sub-Clause survives the termination or expiry of the Agreement.”

2) Add to the end of Sub-Clause 1.9.2 the following sentence:

“Before using such materials and information the Consultant informs the Client, by indicating the
details of respective tender. The Client may object to such use within fourteen (14) days as of receipt
of the relevant Consultant’s Notice.”

2 The Client

2.1 Information

1) Add the following sentences at the end of Sub-Clause 2.1.1:

“However, by entering into the Agreement the Consultant confirms that already during the
Procurement process the Consultant has requested and received all information available, and the
received information is sufficient to understand the nature and scope of the Services to be
performed, thus, any additional information as may be submitted by the Client in relation to the
scope of Services (as set at the Effective Date) shall have no effect on the (1) fixed lump sum
payable for Phase 1 Services and the Time for Completion for Phase 1 Services, and (2) maximum
target price for Phase 2 Services. During the Agreement the Consultant shall make all information
requests to the Client, where needed, by submitting to the Client a properly filled information
request form as annexed in Appendix 4.”

2) in Sub-Clause 2.1.2 on the sixth line only, replace “Standard of Care” with “standard of care”.
3) Add the following sentence at the end of Sub-Clause 2.1.2:
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“The Client shall not be responsible for the accuracy, sufficiency or consistency of the information
provided to the Consultant, if the Consultant has failed to review the provided information and
provide Notice to the Client pursuant to this Sub-Clause within seven (7) days as of the moment the
Consultant should have identified the relevant error, in sufficiency or inconsistency.”

2.2 Decisions

Add the following sentences at the end of Sub-Clause 2.2.1:

“For clarity — no decision/approval/consent provided by the Client shall in any way decrease the
liability of the Consultant, or relieve him of his obligations to provide the Services pursuant to this
Agreement or applicable laws. However, the said is not to be interpreted as Client’s
decisions/consents/approvals being invalid as between the Parties.”

2.3 Assistance
Delete the Clause from the Agreement.

2.4 Client’s Financial Arrangements
Delete the Clause from the Agreement.

2.5 Supply of Client’s Equipment and Facilities
Delete the Clause from the Agreement.

2.6 Supply of Client’s Personnel
Delete the Clause from the Agreement

2.7 Client’s Representative

Express Sub-Clause 2.7.1 in the following wording:

“As of the Effective Date the Client has appointed person(s) indicated in the Part A of these
Particular Conditions as his representative. During the Agreement the Client may unilaterally
change his representative by notifying the Consultant thereof.

The Client’s representative performs obligations that he has been entrusted with and rights granted
to him by the Client. Unless and as long the Client has not informed the Consultant otherwise, it is
considered that the Client’s representative has full rights to act on behalf of the Client under the
Agreement, except, the Client’s representative has no authority to amend the Time for Completion
or the Agreement Price, or sign amendments to the Agreement (including approve Variations).”

2.8 Services of Others

1) Delete Sub-Clause 2.8.1.

2) Express Sub-Clause 2.8.2 in the following wording:

“The Consultant is responsible for interface management as per Appendix 1 [Scope of Services].”

3 The Consultant

3.1 Scope of Services
1) Rename the Clause as “3.1 Scope of Services and General Obligations of the Consultant”
2) Add the following sentences at the end of Sub-Clause 3.1.1:
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“On the Effective Date the Consultant’s scope includes Phase 1 Services only. After signing of the
Agreement, the Consultant shall carry out the Services independently, in a responsible manner and
with due professional integrity and avoid any circumstances or matters that may give rise to a
conflict of interest allow any undue influence or appearance of such with respect in the performance
of its obligations under the Agreement as stipulated in Sub-Clause 3.1.3 of this Agreement.”

3) Delete the last two sentences from Sub-Clause 3.1.3 and replace it with the following sentences:
“The Consultant, its employees, staff, and any sub-consultant shall refrain from situations resulting
in any pressure and incentive, in particular of a financial type, which could affect its judgement or
the results of its Services, in particular from persons or groups of persons affected by the results of
the Services, but also including national safety authorities, construction authorities, incumbent
infrastructure managers as well as other regulatory and supervisory authorities, and institutions, and
private bodies, in particular the Contractor. If any circumstances or matters that may give rise to
such conflict of interest arise, the Consultant shall notify the Client without delay of any
circumstances that could be perceived as leading to a conflict of interest between the Consultant
and the Client (or between Consultant and the Contractor), and generally — towards the Consultant
(and the Client) and any Consultant’s employee, member of staff, and/or sub-consultant. The
Consultant shall undertake all legally and mandatory required conflict of interest prevention
measures. However, the Client may upon its sole discretion, where allowed under applicable law,
determine that there is no conflict of interest in the circumstances notified to the Client by the
Consultant pursuant to the above provisions as a result of which the Consultant shall regard these
circumstances as not giving rise to a conflict of interest.”
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4) Add the following Sub-Clauses to the Clause:

“3.1.4 The Consultant has to be registered with the required registers of the Country (e.g., in Latvia
— Register of Construction Merchants (in Latvian: Bivkomersantu registrs)) and hold any required
certificates, licences or permits in the relevant Country in the fields and spheres necessary to duly
perform the Services and Consultant’s obligations under the Agreement and to meet the
requirements set in the Procurement Documents. The mentioned among others includes
Consultant’s obligation to employ and use for the provision of the relevant Services duly certified
specialists as required under the laws applicable to the Services. The Consultant must ensure that it
fulfils the above requirements no later than within twenty-eight (28) days prior to commencement
of the provision of the relevant part of the Services, that require such registration, certificates,
licences or permits. Failure to comply with this Sub-Clause is considered as a material breach of
the Agreement and thus may lead to termination of the Agreement, and it is also subject to
contractual penalty pursuant to Sub-Clause 8.1.4 below.

3.1.5 Without prejudice to the Contractor’s obligations for collecting requirements and instructions
under the Works Contract or applicable laws (e.g., technical requirements for construction, and the
like), during Phase 2 Services the Consultant is responsible for collecting and delivering to the
Contractor instructions from the other persons/entities involved in the implementation of the Rail
Baltica Global Project as the case may be including but not limited to CABs such as NoBo, AsBo,
DeBo, CABs responsible for design expertise not within the scope of Services of the Consultant
under this Agreement, and other. The instruction shall be provided without adversely affecting the
deadlines for performance of Works under the Works Contract. By applying the standard of care
set in Sub-Clause 3.3.1 the Consultant shall inquire all the questions/information/etc. necessary for
these instructions to be mutually consistent and non-contradictory. The Consultant shall, to the
extent it is attributable to the Services, fully cooperate with CABs identified in Appendix 1 [Scope
of Services] and other stake holders involved in implementation in the Project and Rail Baltica
Global Project to achieve the goal of the Works Contract.

3.1.6 The Consultant is responsible for its registration in appropriate legal manner and form with
necessary tax authorities and other authorities and registers as may be required for purposes of
corporate registration, licencing, and registration for tax purposes and taxation applied on the
Consultant in relation to the present Agreement. The Consultant is responsible for obtaining any
required residency, tax-related, working or other permits necessary for its personnel to provide the
Services on behalf of the Consultant to the Client. The Client is entitled to withhold payments to be
made to the Consultant until all the required registrations have been made or relevant permits or tax
certificate have been obtained.

3.1.7 The Consultant shall fully comply with requirements set in Agreement’s Appendix 7 [Site
Security and Security Clearance requirements] and Appendix 8 [Checks and Audits]. Breach of any
of the requirements included in the relevant appendices is considered as a material breach of the
Agreement and may lead to termination of the Agreement due to Consultant’s fault.

3.1.8 The Consultant shall no later than within fourteen (14) days following implementation and
registration (if necessary) of changes into the Consultant, his constituent members, members of the
management board and supervisory board, ultimate beneficial owners of the Consultant and his
constituent members, persons with the rights of representation of the Consultant, submit to the
Client all documents and data regarding such changes.
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3.1.9 The Consultant is not allowed to use and must avoid the use of legal or physical persons in
the sanctions list of the UN, EU, a member state of the EU or the North Atlantic Treaty Organization
(if the sanctions by a member state of EU or the North Atlantic Treaty Organisation affect the
interests of financial or capital market of the Country), or any of the Baltic Countries (Estonia,
Latvia, Lithuania). The Consultant may not use any countries, ports, access points or other such
aspects as part of their supply chain and Agreement implementation that are in the sanctions list of
the EU or any of the Baltic Countries (Estonia, Latvia, Lithuania). If any legislation regulating the
Country’s national security interests applies or becomes applicable, the Consultant undertakes to
strictly follow any such legislation and instructions by respective authorities.

3.1.10 Upon a request from the Client, the Consultant shall provide a feedback on Client’s
performance of its obligations under the Agreement. Such feedback shall be provided in a form and
within time as set by the Client; such feedback shall not be interpreted as Consultant’s claim under
the Agreement.

3.1.11 The Consultant shall at all times comply with all data protection laws in connection with the
processing of personal data (as defined in applicable data protection laws including the General
Data Protection Regulation ((EU) 2016/679)), and shall indemnify and keep indemnified the Client
against all losses, claims, damages, liabilities, fines, sanctions, interest, penalties, costs, charges,
expenses, demands and legal and other professional costs arising out of or in connection with any
breach by the Consultant.”

3.3 Standard of Care

1) Express Sub-Clause 3.3.1 in the following wording:

“The Consultant shall perform the Services with the care of prudent and careful owner (in Latvian:
krietns un rupigs saimnieks). Including that while performing the Services under the Agreement the
Consultant shall use all the skill, care and diligence as may be expected from a professional
consultant experienced in performing services of a similar size, scope, complexity, value and
purpose.”

2) Express Sub-Clause 3.3.2 in the following wording:

“By using the standard of care set in Sub-Clause 3.3.1, the Consultant shall perform the Services to
satisfy any function and purpose that may be described in the Agreement and/or applicable laws.”

3.4 Client’s Property

Add the following wording at the beginning of the first sentence of Sub-Clause 3.4.1 “Without
prejudice to the provisions on ownership of Intellectual Property under Clause 1.7 and replace
“Anything” with “anything”.

3.6 Consultant’s Representative

1) Express Sub-Clause 3.6.1 in the following wording:

“As of from the Effective Date the Consultant has appointed person(-s) indicated in the Part A of
these Particular Conditions as his representative. During the Agreement the Consultant may change
his representative only with a prior written approval of the Client, which shall not unreasonably be
withheld. The Consultant shall ensure that any proposed Consultant’s personnel and Consultant’s
Representative (where applicable) involved in the provision of Services meets the qualification
requirements set in the Procurement Documents and Appendix 1 [Scope of Services].

The Consultant’s Representative performs obligations that he has been entrusted with and rights
granted to him by the Consultant. Unless and as long the Consultant has not informed the Client
otherwise, it is considered that the Consultant’s Representative has full rights to act on behalf of the
Consultant under the Agreement, except, the Consultant’s Representative has no authority to amend
the Time for Completion, or the Agreement Price or sign amendments to the Agreement (unless
such authority is vested with Consultant’s Representative with Consultant’s statutes and may be
derived from public registers).”
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2) Delete Sub-Clause 3.6.2 from the Agreement.

3.7 Changes in Personnel

1) Add the following sentence at the end of Sub-Clause 3.7.1:

“Without prejudice to the provisions of Article 62 of the Public Procurement Law of the Republic
of Latvia and Appendix 1 [Scope of Services] (which, for clarity, is fully applicable to change of
Consultant’s personnel), the Consultant may replace the personnel indicated in the Agreement only
with a Client’s prior written consent (which shall not be unreasonably withheld) and only in justified
cases. The Consultant undertakes to replace the personnel upon the Client’s request also in
accordance with terms and conditions in accordance with Appendix 1 [Scope of Services]. The
Consultant shall ensure that any proposed Consultant’s personnel (where applicable) meets the
qualification requirements set in the Procurement Documents and Appendix 1 [Scope of Services].”
2) Express Sub-Clause 3.7.2 in the following wording:

“The cost of such replacement shall be borne by the Consultant.”

3.9 Construction Administration

1) Express Sub-Clause 3.9.1 in the following wording:

“When ordered by Notice to Commence, the Phase 2 Services shall among other include the
Consultant’s obligation to perform all the duties of the Engineer as defined and set out under the
Works Contract. By entering into this Agreement, the Consultant confirms that he has thoroughly
acquainted himself with the general provisions of the potential Works Contracts (e.g, FIDIC
“Conditions of Contract for Plant & Design-Build, 2nd edition 2017 (“FIDIC Yellow Book™)), and
the Engineer’s role and duties under it, and that the set conditions and deadlines for performing the
Engineer’s duties and are clear and acceptable to the Consultant. For avoidance of the doubt, the
Agreement Price will not be increased or otherwise affected by the type of the Works Contract used
or the amount of the Works Contract used, and the Consultant shall provide all Services pursuant
to this Agreement, including Appendix 1 [Scope of Services], regardless of the type or amount of
Works Contract. Should the particular conditions of the Works Contract in Consultant’s opinion
expand its obligations under the Agreement, the Consultant shall immediately (but in any case not
later than within 14 (fourteen) days as of receipt of the final draft of Works Contract) submit Notice
to the Client, specifying in detail and with relevant calculations how the particular conditions of
Works Contract have expanded Consultant’s obligations under this Agreement and affected the
target price for Phase 2 Services. If no Notice is submitted or Notice is submitted after the set
deadline for its submission, the set price for Phase 2 Services shall remain intact; if the Notice is
submitted on time and includes the required substantiation, and the Client agrees to the Consultant’s
arguments Clause 5.3 [Potential Variations] may apply, whereas if the Client disagrees to the
Consultant’s arguments Clause 10 [Disputes and Arbitration] may apply. Disagreement on the
scope of Services between the Parties shall in no way affect the Consultant’s obligations under this
Agreement and the Consultant shall proceed to provide the Services according to the Agreement.”
2) Delete Sub-Clause 3.9.2 from the Agreement.

3) Express Sub-Clause 3.9.3 in the following wording:

“When acting as the Engineer under the Works Contract, the Consultant shall have the authority to
act on behalf of the Client to the extent provided in the Works Contract. However, the Consultant
shall not suspend the Works (unless such suspension is required as per provisions of applicable laws
of the Country, in which case the Consultant notifies the Client immediately of all circumstances
related to such suspension), issue or approve a Variation under the Works Contract, or make any
decisions that result in increase of the price or extension of the deadlines under the Works Contract
without Client’s prior written approval.”

4) Express Sub-Clause 3.9.4 in the following wording:
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“In case the Contractor submits a Claim, including Notice of Claim, (as defined in the Works
Contract) against the Client under the Works Contract, the Consultant shall provide the Client a
non-binding opinion on the Claim within twenty-eight (28) days as of receipt of the Claim. For
clarity — this opinion shall not be deemed as Engineer’s determination under the Works Contract.”
5) Delete Sub-Clause 3.9.5.

6) Add the following Sub-Clause 3.9.7 to the Clause:

“The Consultant confirms that it has evaluated and undertakes the risk of delay in Services due to
insufficient content of DTD (as defined and described under Appendix 1 [Scope of Services]) due
to improper performance of Consultant’s duties as per Appendix 1 [Scope of Services], and the
Consultant has included such risk in the Agreement Price.

Once circumstances, which could cause a delay, are identified, the Consultant shall notify the Client
and undertake all reasonable measures to minimise the delay and achieve every specific result
within the deadlines set forth in the Agreement.”

Add the following new Clauses to the Agreement:

3.10 Construction Supervision

3.10.1 The Services to be performed by the Consultant under this Agreement include construction
supervision (in Latvian: bavuzraudziba; in Lithuanian: statinio statybos techniné prieziira; in
Estonian: ehitusjdrelevalve) as defined in applicable laws of the Country, and in the Agreement.
For avoidance of doubt, the construction supervision provided under this Agreement does not
substitute obligations of the owner of the property set in § 19 of the Estonian Building Code
regarding the project which shall be organised separately.

3.10.2 Consultant must provide the Client with the list of responsible construction supervisors in
the Country as well as natural persons performing the construction supervision Services at least 28
(twenty eight) days prior to the commencement of construction supervision Services.

3.10.3 When performing the construction supervision Services the Consultant shall exercise all
rights and obligations as set to construction supervisor in applicable laws as well as the Consultant
shall:

a) coordinate the construction supervision plan with the Client and obtain Client’s consent
before sharing the plan with the competent authorities (including, uploading the plan onto
any online systems) (if required by applicable laws). The Consultant shall keep the plan
updated and in line with the progress of Works. The Client shall have the same entitlement
to request changes in the construction supervision plan as is set in the Agreement with regard
to Programme;

b) assign properly certified and qualified specialist to perform construction supervision with
regard to each part of Works;

) ensure that the responsible construction supervisor (or his deputy or substitute (if approved
by the Client in writing) is present in the place of performance of construction Works during
all times the construction Works are performed;

d) to hold and record the meetings under the Works Contract;

e) at the request of the Client to determine the cause of any defect of the Works;

f) to control the performance of the Works Contract in relation to the terms of performance of
the Works, the validity of the Contractor's provided guarantees and insurances and
compliance with the requirements of the Works Contract. To supervise the use of the
contract price specified in the Works Contract and to control the reports of the Contractor's
cash-flows as specified in the Works Contract;
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g) with a prior consent or request of the Client to request the Contractor to uncover any covered

Works and request rectification of any defects detected therein. If Consultant requests
uncovering of any covered Works and there is no defect detected in such Works, the
Consultant covers all costs and Client’s damages related to such uncovering of Works,
except where costs and damages related to uncovering of Works are attributable to the
Contractor (e.g., in cases the Contractor fails to invite the Consultant to participate in
covering of the Works);

h) to control that no Works are performed before all the necessary drawings and designs have

i)

been prepared and approved,;

review and approve as-built documentation prepared by the Contractor;

during DNP (as defined in the Works Contract) that is covered with Time for Completion
under this Agreement: (1) prepare defect deed as necessary; (2) perform checks on Works
as per Works Contract; (3) inspect defect rectification Works and to accept the Works
performed after their proper completion.

3.10.4. If during construction supervision Services the Consultant has accepted faulty Works, the
Consultant ensures its full Services over rectification works of such faulty Works free of charge.”

3.11 Performance Security

3.11.1 The Consultant shall obtain (at the Consultant’s cost) a Performance Security to secure the
Consultant’s proper performance of his obligations under the Agreement and applicable laws, in
the amount stated in the Part A of these Particular Conditions.

3.11.2 The Consultant shall deliver the Performance Security to the Client within twenty-eight (28)
days as of the Effective Date.

3.11.3 The Performance Security for it to be admissible under the Agreement, shall comply with all
the following requirements:

a)

b)

f)

the Performance Security shall be a first-demand, unconditional and irrevocable guarantee
covering all of Consultant’s obligations and liabilities under the Agreement and applicable
laws (including, but not limited to Consultant’s obligation to pay contractual penalties set
in the Agreement);

the Performance Security shall be an independent obligation and by no means considered as
a surety (in Latvian: galvojums) under the applicable laws (i.e., Articles 1692 to 1715 of the
Latvian Civil Law shall be explicitly excluded from the applicability of the Performance
Security);

the Performance Security shall be subject to the Uniform Rules For Demand Guarantees
(URDG) 2010 Revision, ICC Publication No. 758 (“ICC Rules”). Matters which are not
covered by the ICC Rules shall be decided according to the Latvian law (subject to sub-
paragraph b) above);

no additional documents/information may be required by the issuer of the Performance
Security for purposes of payment, the Client shall not be obliged to justify its demand, and
payment cannot be suspended or denied,;

the payment under Performance Security shall be made not later than within five (5) days
as of receipt of the demand; the issuer of the Performance Security shall have no rights to
verify or evaluate the basis for demand made;

disputes under Performance Security shall be settled according to the procedure set in the
form of the Performance Security annexed to the Agreement as Appendix 9.
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3.11.4 The Performance Security shall be issued by reputable regulated financial institution with
good financial standing (i.e., with minimum Standard & Poor’s, Fitch's, and Moody's rating of BB+
(or equivalent)) from the Country, or any other country from the European Union or the European
Economic Area (or other jurisdiction to which the Client gives a prior consent) and shall be in the
form corresponding to the above requirements and Appendix 9 of the Agreement or in a different
form confirmed by the Client in writing before issuance of the Performance Security (but such
consent/confirmation shall not relieve the Consultant from any obligation under this Clause).
3.11.5 The Consultant shall ensure that the Performance Security remains valid and enforceable
until Time for Completion. The Consultant shall provide a new the Performance Security not later
than within fourteen (14) days after the Consultant has become aware that the financial institution
which issued the Performance Security does not meet requirements set in Sub-Clause 3.11.4.
3.11.6 If the terms of the Performance Security specify an expiry date, and the Consultant has not
become entitled to receive back the Performance Security by the date of twenty-eight (28) days
before its expiry date, the Consultant shall immediately, by submitting extended Performance
Security to the Client not later than fourteen (14) days before expiry of the exiting one, extend the
validity of the Performance Security.

3.11.7 Whenever the Client has sent Notice to Commence, the Performance Security shall be
increased by amount stated in the Part A of these Particular Conditions. Such increase of the
Performance Security shall be submitted to the Client not later than seven (7) days before
commencing any Services under the respective Notice to Commence.

3.11.8 Additionally, whenever approved Variations under Agreement result in an accumulative
increase of the Agreement Price by more than ten percent (10%) of the Agreement Price, the
Consultant shall promptly (i.e., not later than within seven (7) days as if the moment of the increase
of the Agreement Price), increase the amount of the Performance Security by a percentage not
smaller than the accumulative increase and submit the increased Performance Security to the Client.
3.11.9 In case of a failure to prolong the Performance Security, or in case of a failure to submit the
increased Performance Security, as both set above Sub-Clauses 3.11.7 and 3.11.8, the Client is
entitled to upon its own discretion to choose to suspend any payments under this Agreement or to
use the Performance Security in full amount and keep the monies received as a security for
fulfilment of the Consultant’s obligations under the Agreement until the Consultant submits and the
Client accepts the increased or prolonged Performance Security (whichever is applicable).

3.11.10 After Consultant performs obligation under Sub-Clause 3.11.9, the Client (as applicable)
makes the suspended and outstanding payments or returns the amounts received to the Consultant
within fourteen (14) days after receipt of the relevant Consultant’s Notice. The Client is entitled to
unilaterally set off any amounts from the said payments or monies due to the Client by the
Consultant, by informing the Consultant thereof.

3.11.11 The Client may demand payment under the Performance Security to cover any and all of
his claims against the Consultant under the Agreement and applicable laws. The Client shall not,
however, make unsubstantiated demands under the Performance Security. The mentioned, however,
is not to be interpreted as entitling the issuer of the Performance Security to assess in any way the
substation of any Client’s demand under the Performance Security.

3.11.12 The Client returns the Performance Security (if still not fully used) to the Consultant within
twenty-one (21) days after the Time for Completion. However, the Client shall be under no
obligation to return any Performance Security to the Consultant until all Client’s claims against the
Consultant have been settled.
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3.11.13 With a Client’s prior written approval, the Consultant may decrease the amount of the
Performance Security in case DNP (as defined in the Works Contract) of the Works (or any part
thereof) has commenced. In each such case the decreased amount shall be determined by a written
agreement of both Parties and shall be calculated in proportion to the amount of Works for which
DNP has commenced. The Client shall not deny any reasonable and substantiated Consultant’s
request to decrease the amount of Performance Security pursuant to this Sub-Clause for Works (or
any part thereof) for which DNP has commenced provided that the Client has no outstanding claims
against the Consultant.”

3.12 Requirements of Visual Identity
The Consultant shall comply with following requirements of visual identity:

a) every report, brochure, other documents or information related to the Services that is
prepared by the Consultant and submitted to the Client, or any other third party, or made
public, shall include the following:

i.  notification of financing should include reference to the fact that the Consultant is
recipient of the financing by CEF: “The project Rail Baltica is co-financed from the
funds of Connecting Europe Facility”;

ii.  (printed materials) should contain a reservation that states that the European Union
does not undertake any responsibility for the content of the published materials: “All
the responsibility for this publication rests with its author. The European Union
assumes not responsibility for the use of the information contained.” The translation
of the reservation in all the official languages of the European Union is available on
this webpage: https://ec.europa.eu/inea/connecting-europe-facility/cef-
energy/beneficiaries-info-point/publicity-qguidelines-logos;

iii.  the flag of the European Union.

b) the requirements specified in Sub-Clauses (i) and (iii) may be fulfilled using following logo:

P Co-financed by the Connecting Europe

i Facility of the European Union
If the Consultant elects to use the logo specified in this sub-paragraph b), he must ensure
that the elements of the logo are not separated (the logo is used as a single unit) and that
there is sufficient free space around it;

c) the Consultant shall comply with the latest visual identity requirements specified by the

European Union. The Consultant shall at his own cost follow the changes of the visual
identity. On the day of the conclusion of this Agreement the requirements of visual identity

are publicly available at this webpage: https://ec.europa.eu/inea/connecting-europe-
facility/cef-energy/beneficiaries-info-point/publicity-guidelines-logos.

3.13 Absence of Conflict of Interest and Compliance with the Supplier's Declaration

3.13.1 The Consultant shall take all the measures necessary to prevent any situation of conflict of
interest, in the event that fair and unbiased implementation of the Agreement is threatened due to
reasons related to economic interests, political or national identity, family or other relations, or other
common interests.

3.13.2 Any situation that causes or may cause a conflict of interest during the implementation of
the Agreement shall be notified to the Client without delay. The Consultant shall perform all the
necessary activities and take all the necessary measures to rectify this situation, and the Client
reserves the right to examine such activities and measures and to issue to the Consultant binding
instructions.
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3.13.3 During the validity of the Agreement, the Consultant or Consultant’s Personnel shall be
prohibited to get directly or indirectly, involved in commercial or personal activities, financial and
professional activities that could affect the performance of Services or any other obligations
specified in the Agreement. If at any point there is a reason to believe that any specialist of the
Consultant’s Personnel is or might be in a situation of conflict of interest, his/her further access to
the Confidential Information shall be immediately restricted and the Consultant shall seek the
replacement of the particular specialist, if not agreed otherwise with the Client. If at any point there
is a reason for the Client to suspect that any specialist of the Consultant’s Personnel might be in a
situation of conflict of interest, his/her involvement in the provision of the Services shall be
immediately suspended by the Consultant until such suspicions are confirmed/denied.

3.13.4 The Consultant shall ensure full compliance with the terms and conditions contained in the
Supplier's Declaration as annexed to the Agreement as Appendix 10, as well as with Code of
Conduct of Suppliers (may be accessed here: https://www.railbaltica.org/wp-
content/uploads/2019/03/Common-procurement-standards-and-guidelines_appendix5.pdf).
Consultant’s failure to comply with his obligations under this Sub-Clause is considered as a material
breach of the Agreement and thus may lead to termination of the Agreement.”

4 Commencement and Completion

4.1 Agreement Effective

Express Sub-Clause 4.1.1 in the following wording:

“The Agreement is effective from the moment of its signing by both Parties (i.e., the date of the
Form of Agreement).”

4.2 Commencement and Completion of Services

1) Express the first sentence of Sub-Clause 4.2.1 in the following wording:

“The Consultant shall commence Phase 1 Services on the Commencement Date and complete Phase
1 Services on Time for Completion for Phase 1 Services indicated in Sub-Clause 1.1.24 above.”
2) Add the following new Sub-Clauses at the end of the Clause:

“4.2.2 The Consultant shall commence the ordered part of Phase 2 Services according to Client’s
relevant Notice to Commence, which will indicate which specific part of Phase 2 Services in
accordance with Appendix 1 [Scope of Services] shall be commenced and what is their Time for
Completion. In any case such date of Commencement shall not be sooner than 14 days as of the
date of the Notice to Commence.

4.2.3 Notice to Commence shall be deemed as Client ordering specific part of Phase 2 Services
covered with respective Notice to Commence. Each Notice to Commence shall include (1)
description of the part of Phase 2 Services ordered (including, the amount of km to which the
ordered Services will apply; (2) number of the relevant grant agreement under which the Client
receives his financing for the respective part of Phase 2 Services ordered, (3) Time for Completion
for the relevant part of Phase 2 Services ordered (which shall be in line with the deadlines under
Works Contract); (4) other conditions for fulfilment of the specific part of Phase 2 Services (if
required), which do not contradict the scope of the Services under the Agreement.
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4.2.4 In case the Consultant disagrees with the proposed Time for Completion for the specific part
of Phase 2 Services, he shall submit a Notice of dissatisfaction to the Client. The Notice, for it to be
valid and admissible, shall state that it is a “Notice of Dissatisfaction with the proposed Time for
Completion”, and lay out specific reasons (with supporting evidence) why the proposed Time for
Completion cannot be achieved and propose a different substantiated Time for Completion for the
specific part of Phase 2 Services. If no such Notice is submitted within 14 days as of receipt of the
Notice to Commence, or if the notice does not meet the requirements set in this Sub-Clause, or if
the Consultant commences to perform the Services under respective Notice to Commence, it is
deemed that the Consultant has no objections to the proposed Time for Completion for the specific
part of Phase 2 Services indicated in the Notice to Commence. If the notice meets the requirements
under this Sub-Clause, but the Client disagrees to the arguments raised, Clause 10 [Disputes and
Arbitration] shall apply, unless the Client chooses to withdraw its Notice to Commence.
Disagreement on the Time for Completion of Part 2 Services between the Parties shall in no way
affect the Consultant’s obligations under this Agreement and the Consultant shall proceed to
provide the Phase 2 Services according to the Agreement without a specific agreement on Time for
Completion until the dispute is resolved. If the notice meets the requirements under this Sub-Clause,
and the Client agrees to the arguments raised by the Consultant, the Time for Completion for the
specific part of Phase 2 Services ordered with the relevant Notice to Commence shall be as proposed
by the Consultant (unless the Parties agree otherwise) and fixed with a mutual written agreement.
4.2.5 Each part of the Phase 2 Services shall be ordered at full discretion of the Client. The Notice
to Commence regarding the relevant part of Phase 2 Services shall be submitted within the
following time periods:
a) the first Notice to Commence regarding any part of Phase 2 Services shall be submitted
to the Consultant within six (6) months as of the Time for Completion for Phase 1 Services;
b) any further Notice to Commence regarding any parts of Phase 2 Services shall be
submitted to the Consultant within six (6) months as of the date of completion of the Services
under previous Notice to Commence.
If the Client has not sent Notice to Commence within the above deadlines, and within twenty four
(24) months as of respective end date the Parties have not agreed on a different date for submitting
the next (or first) Notice to Commence, it shall be deemed that no further Services are ordered under
this Agreement. If the Services are suspended during the time period within which the Client was
entitled to issue the Notice to Commence, the relevant time period for issuing the respective Notice
to Commence shall be deemed as automatically prolonged for the suspension time.
4.2.6 The Client is under no obligation to order any of the Phase 2 Services; on the Effective Date
the scope the Services is Phase 1 Services only. The Consultant is not entitled to any payment for
or in relation to Services which have not been ordered as per above paragraphs. For the sake of
clarity, not ordering part of Services shall not be considered as omission under the Agreement.”

4.3 Programme
1) Express Sub-Clause 4.3.1 (excluding its sub-paragraphs) in the following wording:
“The Consultant shall prepare the Programme for Services on the basis of the initial form of the
Programme included in the Procurement Documents and provide it to the Client within terms set in
the Agreement. The Consultant shall provide to the Client the Programme for Phase 1 Services as
part of the inception report developed during Phase 1 Services, and update it in accordance with
Appendix 1 [Scope of Services]. The Programme ordered for the specific part of Phase 2 Services
shall be submitted to the Client within 14 (fourteen) days as of the moment the Consultant receives
Client’s Notice to Commence. The Programme for ordered parts of Phase 2 Services shall be in line
with the relevant programme under the Works Contract and updated in accordance with Appendix
1 [Scope of Services]. The Consultant undertakes to update the Programme in line with the relevant
programme under Works Contract in a timely manner, however, no later than within 14 (fourteen)
days as of the receipt of the updated programme under the Works Contract.
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The Programme and all subsequent updates and/or changes of the Programme shall be subject to
Client’s approval.

The Consultant shall ensure that the Programme for all Services provided under the Agreement at
all times during the Agreement includes information required by the initial Programme provided by
the Client in Procurement Documents, is updated, where required, on a monthly basis and also
includes as a minimum:”

2) Delete words “in Appendix 4 [Programme] or elsewhere” in sub-paragraph (b).

3) Replace words “Appendix 4 [Programme] ” with “Agreement” in sub-paragraph (d).

4) Express Sub-Clause 4.3.2 in the following wording:

“The Client may, at any time during the Agreement, give a Notice to the Consultant stating the
extent to which the Programme does not comply with the Agreement. In such case the Consultant
shall promptly rectify the non-compliances and update the Programme within seven (7) days as of
receipt of such Client’s Notice.”

4.6 Exceptional Event

1) Delete first sentence of Sub-Clause 4.6.2.

2) In Sub-Clause 4.6.3 delete “.” and add the following text at end of the last paragraph:

“unless the Exceptional Event directly affects Party’s ability to make the payments or the delay in
payments occurs due to the delay in provision of Services.”

Add the following new Clause to the Agreement:

“4.7 Reporting on Performance of the Services

“4.7.1 Performed Services are reported to the Client on a monthly basis pursuant to a report form
accepted by the Client’s Representative.

4.7.2 Phase 1 Services are delivered to the Client according to the Programme upon completion of
the deliverables set in the Appendix 1 [Scope of Service]. The Parties sign a Deed on transferring
each deliverable to the Client.

4.7.3 Phase 2 Services are delivered to the Client on a monthly basis and, where applicable, may
include deliverables as described in the Appendix 1 [Scope of Services]. The Parties sign a Deed on
Phase 2 Services actually performed in the month, which includes filled-in and approved timesheets
on the delivered Phase 2 Services in the previous month pursuant to the requirements under
Appendix 1 [Scope of Services].

4.7.4 The Deed shall be submitted to the Client not later than within fourteen (14) days after
completing each deliverable for Phase 1 Services, or by 10 (tenth) day of each following month but
not sooner than respective timesheet has been approved by the Client (for Phase 2 Services).

4.7.5 The Client reviews the received Deed and provides objections to it or signs it within fourteen
(14) days after its receipt. The Client may unilaterally extend the said term to fourteen (14) days by
notifying the Consultant thereof. If the Client does not provide any objections or fails to sign the
Deed within the set term, the Deed is not deemed as approved by the Client for invoice purposes
and the Consultant may not issue its invoice.

4.7.6 The Consultant may only issue his invoice after the Deed has been approved and signed by
the Client.

4.7.7 Signing of any Deed under the Agreement by the Client serves only as basis for financial
settlement between the Parties; it in no way releases the Consultant from any liability over the
Services covered by the respective Deed, nor does it deprive the Client from any claims he could
have regarding the Services covered by respective Deed.”

5 Variations to Services

5.1. Variations
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1) Add the following paragraphs at the end of Sub-Clause 5.1.1:

“In the Variation Notice the Client shall indicate whether the Consultant must provide a proposal
of fixed fee for the relevant Variation or an estimate which is based on daily rates set in the
Agreement for Variations, as well as the time estimate for execution of the relevant Variation. The
Variation Notice shall indicate a deadline for submission of the relevant proposal from the
Consultant, which in any case shall not be shorter than fourteen (14) days as of receipt of the relevant
Variation Notice.

The Consultant shall commence execution of the relevant Variation immediately after the Client
has (1) accepted the Consultant’s proposal or the Parties have agreed on a different price/time for
execution of the Variation, or (2) the Client has rejected the Consultant’s proposal but has anyway
instructed the Consultant to execute the Variation (unless Sub-Clause 5.1.4 applies), in which case
the Parties’ disagreements over price and time for execution of the relevant Variation shall be settled
pursuant to Clause 10 [Disputes and Arbitration].

2)Delete the following wording form sub-paragraph (a) of Sub-Clause 5.1.2: “or to Appendix 2
[Personnel, Equipment, Facilities and Services of Others to be Provided by the Client].”

3) Express sub-paragraph (b) of Sub-Clause 5.1.2 in the following wording:

“omission of part of the Services but only where such omitted services are no longer required by
the Client, or omission of part of the Services in case the value of omitted Services does not exceed
10% of the Agreement Price regardless of whether these Services remain required by the Client.”
4) Insert “(in any case not later than within fourteen (14) days as of receipt of the relevant
instruction or direction)” between “practicable” and “where” in the second line of Sub-Clause
5.1.3.

5) Insert “(in any case not later than within fourteen (14) days as of receipt of the relevant Variation
Order)” between “promptly” and “gives” in the first line of Sub-Clause 5.1.4.

6) Add the following Sub-Clause to the Clause:

“5.1.5 For avoidance of the doubt, approved/instructed Variations form part of the Services and
thus all provisions related to Services are fully applicable also to such Variations.”

Add the following new Clause to the Agreement:

“5.3 Potential Variations
5.3.1 During performance of the Agreement the additional following changes are possible in the
scope of Services, the Time for Completion and the Agreement Price:
a) changes in the scope of Services as a result of changing the scope of Works under the Works
Contract;
b) changes in the scope of Services as a result of circumstances described in following clauses:
1.5 [Changes in Legislation], 3.9 [Construction Administration], 4.4 [Delays], 6.3 [Effects
of Suspension of the Services], 6.5 [Effects of Termination];
c) changes as a result of unforeseeable governmental actions implemented to tackle pandemic
or other health or safety related circumstances;
d) changes as a result of Client ordering additional services during DNP (as to be defined in
the Works Contract) not covered by Time for Completion;
5.3.2 As a result of the above-mentioned potential Variations, the Agreement Price may be
increased or decreased by up to 50%, and the Time for Completion may be prolonged for objectively
needed time to perform any changes in Works. Any of the above potential Variations initiated shall
always comply with requirements of applicable laws, including Public Procurement Law of the
Republic of Latvia (in particular — Article 61).
5.3.3 Potential Variations listed under this Clause 5.3 [Potential Variations], are introduced in the
Agreement with a purpose of providing specific and pre-described potential Variation occasions.
However, nothing in this Clause relieves the Consultant from his obligations and liability under the
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Agreement, nor may the Consultant in any way rely that such Variations will in fact be initiated at
any point of time during the Agreement.

5.3.4 In addition to potential Variation occasions listed above, Variations may also be initiated in
accordance with Section 5 of Article 61 of the Public Procurement Law of the Republic of Latvia.
Price impact of such Variations shall be in addition to the limit of 50% of the Agreement Price as
provided above.”

6 Suspension of Services and Termination of Agreement

6.1 Suspension of Services

1) In sub-paragraph a) of Sub-Clause 6.1.2 replace “seven (7)” with “twenty-one (21)” and after
“Notice” in the last line insert “(during the period of which the Client may make the payment and
the Consultant then cannot suspend the Services in full or part)”.

2) Insert “(in any case not later than within 14 (fourteen) days as of the moment of occurrence of
relevant Exceptional Event) ” after word “practicable” in the third line of sub-paragraph b) of Sub-
Clause 6.1.2.

3) Delete sub-paragraph c) from Sub-Clause 6.1.2.

6.2 Resumption of Suspended Services

1) Express Sub-Clause 6.2.1 in the following wording:

“When the Services have been suspended under Clause 6.1 [Suspension of Services] the Consultant
shall resume the Services or part thereof, as the case may be, within twenty-eight (28) days’ of
receipt of Notice from the Client (1) instructing the Consultant to resume the Services or part thereof
if the Services where suspended by the Client or (2) providing evidence that cause for suspension
of Services by the Consultant has been eliminated (if the Services were suspended by the
Consultant).”

2) Delete Sub-Clause 6.2.2.

6.3 Effects of Suspension of the Services

Add the following new Sub-Clause 6.3.5 at the end of the Clause:

“Sub-Clause 6.3.3 shall be inapplicable in case the Services are suspended pursuant to Sub-Clause
6.1.1. Ifall or part of the Services are suspended pursuant to Sub-Clause 6.1.1 for a period exceeding
twelve (12) months, the Consultant will be entitled to compensation of Exceptional Costs only in
the amount of such Exceptional Costs is approved by the Client in writing upon Client’s sole
discretion once the Client has received Notice of the occurrence of these Exceptional Costs pursuant
to Sub-Section 6.3.3(c). The Time for Completion shall be automatically prolonged for the
suspension time, unless the Services were suspended due to breach of the Consultant.”

6.4 Termination of the Agreement

1) In sub-paragraph (a) of Sub-Clause 6.4.1 replace “has not proceed to remedy” with “does not
fully remedy”.

2) In sub-paragraph (b) of Sub-Clause 6.4.1 in line five after “or” add “if bankruptcy case is
initiated, unless the Consultant provided evidence that initiation of bankruptcy case is unfounded,
or”.

3) Express sub-paragraph (d) of Sub-Clause 6.4.1 in the following wording:

“At its sole discretion upon giving the Consultant fourteen (14) days’ Notice. ”

4) Add the following new sub-paragraphs (f), (g) and (h) at the end of Sub-Clause 6.4.1:

“(f) The Client may terminate the Agreement with immediate effect upon service of an appropriate
Notice to the Consultant if the Consultant becomes (or a member of its board or council, its
beneficial owner, a person having the right of representation or proctor, or a person who is
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authorised to represent the tenderer in activities related to a branch, or member of a partnership, or
member of the board or council, its beneficial owner, a person having the right of representation or
proctor, if the tenderer is a partnership) subject to international or national sanctions, or significant
sanctions by a member state of the European Union or the North Atlantic Treaty Organisation that
affect the interests of financial or capital market of Country or if the Agreement cannot be performed
due to national sanctions or international sanctions, or significant sanctions by a member state of
the European Union or the North Atlantic Treaty Organisation that affect the interests of financial
or capital market of Country. Within the meaning of this Agreement “national sanctions” and
“international sanctions” have the same meaning as set in the Law On International Sanctions And
National Sanctions Of The Republic Of Latvia (in Latvian: Starptautisko un Latvijas Republikas
nacionalo sankciju likums) as on the Effective Date.

(9) The Client is entitled to terminate the Agreement in events prescribed in applicable laws. In
such case the date of termination shall be the date the Consultant receives the relevant termination
Notice.

(h) The Client is entitled to terminate the Agreement, upon giving fourteen (14) days’ Notice to the
Consultant, if the financing for the Project or Rail Baltica Global Project becomes unavailable or is
terminated in full or in part.

(i) The Client is entitled to terminate the Agreement, upon giving fourteen (14) Days’ Notice to the
Consultant, if the Consultant performs the Services in a way that makes it clearly impossible to
finish them by the Time for Completion (despite the fact that the Time for Completion has not yet
expired).

() The Client is entitled to terminate the Agreement, upon giving fourteen (14) days’ Notice to the
Consultant, if the Consultant is in breach with any of its obligations under Sub-Clause 3.11
[Performance Security], or Clause 9 [Insurance].

(K) The Client is entitled to terminate the Agreement, upon giving fourteen (14) days’ Notice to the
Consultant, if the total amount of applied contractual penalties reaches 10 % of the Agreement
Price.”

5) In sub-paragraph (a) of Sub-Clause 6.4.2 replace “one hundred and sixty-eight (168) days” with
“one (1) year in total due to reasons not attributable to the Consultant ”.

6) In sub-paragraph (b) of Sub-Clause 6.4.2 delete text “or Sub-Clause 6.1.2(c) [Suspension of
Services” and add the following sentence at the end of sub-paragraph (b):

“However, if the Client makes the delayed payment within the period of these fourteen (14) days,
the Consultant’s termination Notice becomes ineffective and the Consultant shall continue
performing its obligations under the Agreement.”

7) In sub-paragraph (d) of Sub-Clause 6.4.2 add “or within sixty (60) days” after words “with
immediate effect”.

8) In sub-paragraph (e) of Sub-Clause 6.4.2 replace “fourteen (14)” with “sixty (60)”.

6.5 Effects of Termination

1) Express the first paragraph of Sub-Clause 6.5.2 in the following wording:

“If the Agreement is terminated due to Consultant’s fault (e.g., in accordance with Sub-Clause 6.4.1
(@) or (b) or (c) or (f) or (g) or (i) or (j) or (k) [Termination of Agreement]) the Client shall, without
prejudice to any other rights the Client may have under the Agreement, be entitled to:”

2) Add the following sentence at the end of sub-paragraph (a) of Sub-Clause 6.5.2:

“provisions of this sub-paragraph are applicable in case of termination of the Agreement for any
reason and upon either Party’s Notice;”

3) Insert “but only for those Exceptional Costs that have occurred prior to the date of the relevant
Notice to the Client on termination of the Agreement ” at the end of the first sentence of Sub-Clause
6.5.3.

4) Insert “(in any case not later than within fourteen (14) days as of the termination date) ” after
word “practicable” in the penultimate line of Sub-Clause 6.5.3.
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5) Delete Sub-Clause 6.5.4 from the Agreement.

6) Add the following new Sub-Clause 6.5.5 at the end of the Clause:

“Termination of the Agreement (for any reason) does not relieve the Consultant from obligation to
ensure that the new consultant (if such is engaged by the Client) may without interruption overtake
the Services. The said Consultant’s obligations among others include participation in and
facilitation of (both to the extent required by applicable laws, if at all) the commissioning of the
Works, by signing the documents and providing information set in applicable laws.”

7/ Payment

7.1 Payment to the Consultant

1) Express Sub-Clause 7.1.3 in the following wording:

“Making of any payments under the Agreement by the Client in no way releases the Consultant
from any liability over the Services covered by the respective invoice as well as it does not deprive
the Client from its rights to submit claims against the Consultant regarding any Services that have
been paid for.”

7.2 Time for Payment

1) Express Sub-Clause 7.2.1 in the following wording:

“Amounts due to the Consultant shall be paid within forty-five (45) days of the receipt of the
Consultant’s invoice issued according to the Agreement.”

2) Express Sub-Clause 7.2.3 in the following wording:

“Without prejudice to Sub-Clause 6.5.2(c) [Effects of Termination] the Client shall not withhold
payment of any part of an invoice for any amount properly due to the Consultant under the
Agreement by reason of claims or alleged claims against the Consultant unless:

a) the amount to be withheld has been agreed with the Consultant as due to the Client, or has
been awarded to the Client pursuant to a referral under Clause 10 [Disputes and Arbitration],
or

b) in case the Consultant has approved Works which have not been performed according to the
Drawings or Specification (as both defined in the Works Contract) or applicable laws; or

c) in case the Consultant is in breach of Clause 3.11 [Performance Security] or Clause 9.1
[Insurances to be taken out by Consultant], or

d) in case the Client has applied contractual penalties set in Sub-Clause 8.1.4 against the
Consultant, and the Consultant has failed to pay such penalties within fourteen (14) days as
of the relevant Client’s notice, in which case the Client is entitled to set-off the amount of
the penalties applied from any payment to be made to the Consultant, by informing the
Consultant thereof.”

7.3 Currencies of Payment

Express Sub-Clause 7.3.1 in the following wording:

“All payments under this Agreement are made in euro (EUR).”
Delete the Sub-Clause 7.3.2 from the Agreement.

7.4 Third Party Charges on the Consultant
Delete the Clause from the Agreement.

Add the following new Clauses to the Agreement:

7.7 Scope of the Agreement Price
7.7.1 The Consultant bears full risk for its financial proposal (and thus subsequently the Agreement
Price) being calculated in line with the requirements set in the Procurement Documents.
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7.7.2 In addition to the scope of the Agreement Price set elsewhere in the Agreement, any part of
the Agreement Price payable to the Consultant also covers all costs and expenses that relate to
performance of the Services, including, but not limited to overheads; travel, transport,
communication and accommaodation costs; expected and unexpected (including, overtime) labour
costs; taxes and duties, costs for insurance policies and guarantees (including their extensions,
unless the relevant extension is caused outside the fault of the Consultant), Consultant’s additional
administrative costs and profit, and remuneration for all risks, liabilities and obligations undertaken
by the Consultant under this Agreement.”

8 Liabilities

8.1 Liability for Breach

1) Express Sub-Clause 8.1.1 in the following wording:

“The Consultant shall be liable to the Client for any breach by the Consultant of any provision of
the Agreement or applicable laws.”

2) Delete sub-paragraphs (a) and (c) from the Sub-Clause 8.1.3.

3) Add the following new Sub-Clause 8.1.4 at the end of the Clause:

“Should the Consultant breach his obligations deriving from the Agreement, the Client is entitled
to demand a contractual penalty in the following amounts for the following breaches:

Breached obligation: Penalty

Consultant fails to:

a) reject an application by the Contractor
to obtain a certificate under the Works
Contract that it was responsible for | EUR 5000 (five thousand) per each breach
issuing (e.g., Taking-Over Certificate;
Performance Certificate, as both
defined in the Works Contract), if the
conditions  for  requesting  such
certificate under the Works Contract
have not been complied with, and as a
result of Consultant’s failure to reject
the Contractor’s application such
certificates are deemed to have been
issued pursuant to provisions of the
Works Contract;

b) reject any Contractor’s Document (as
defined in the Works Contract) which
has not been prepared in line with the | EUR 2 000 (two thousand) per each breach
Works Contract as a result of which a
No-objection (as defined in the Works
Contract) is deemed to have been given
by the Consultant under the Works
Contract;

c) comply with any of deadlines provided
in Appendix 1 [Scope of Services] and
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Programme (as updated by the
Consultant  according to  the
Agreement) for performance of the
Services. If Appendix 1 sets only a
general guideline for the deadline
instead of a specific term, the deadline
will be deemed missed, if the
Consultant fails to fulfil the relevant
part of the Service within the deadline
provided in the Client’s Notice
(concerning the failure to meet the
deadline);

EUR 300 (three hundred) per each day of
delay

d)

fulfil its obligations under the
Agreement as a result of which the
Client suspends the Services in part or
in full;

EUR 1000 (one thousand) per each day of
suspension

fulfil its obligations under the
Agreement as a result of which the
Agreement is terminated due to
Consultant’s fault (including, if the
Agreement is terminated in accordance
with Sub-Clause 6.4.1 (a) or (b) or (c)
or (f) or (g) or (i) or (j) or (k)

[Termination of Agreement]);

10 % of Agreement Price for the remaining
Services

delays fulfilment of its obligations
under Sub-Clause 3.1.4 within the term
provided under Sub-Clause 3.1.4;

EUR 100 (one hundred) per each day of delay

9)

comply with any other obligations
under the Agreement that are not
already specified under this Sub-Clause
8.1.4.

EUR 200 (two hundred) per each breach
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The payment of the contractual penalties as per above shall not be interpreted as Consultant’s
release from performing the relevant obligations (to the extent legally possible), nor it affects any
other legal remedies available to the Client regarding the relevant breach (e.g., Client’s right to
claim losses for the relevant breach that exceed the amount of penalty paid).

When deciding on application of the above contractual penalties, the Client shall assess the
Consultant’s overall performance of its obligations under the Agreement (e.g., whether the Services
are of good quality, whether Consultant acts in a cooperative manner, etc.). However, for clarity,
the applicability of the above contractual penalties is the sole discretion of the Client, and the Client
has no obligation to substantiate application of any penalty with anything but the respective breach
to which the penalty is applied to.

The Consultant may request that penalties related to interim delays are not applied if the Time for
Completion has been achieved within the Agreement Price for the ordered Services.

The Consultant confirms that prior of entering into this Agreement it has thoroughly assessed the
above contractual penalties and that the set penalties correspond to a fair market practice.”

The amount of penalties applied not exceed: for Phase 1 — ten percent (10%) of the total value of
Phase 1 services, for Phase 2 — ten percent (10%) of the total value of (i) total value of Phase 1 and
(i) value of ordered Phase 2 services and (iii) approved Variations under the Agreement and (iv)
Exceptional Costs payable to the Consultant. Penalties applied under Clause 8.1.4 (e) are not subject
to this limitation.

8.2 Duration of Liability

Add the following sentence at the end of Sub-Clause 8.2.1:

“The Period of Liability shall not affect period of the Consultant’s liability set under the applicable
laws of the Country where the Works are performed (and Services provided), including in relation
to warranty periods for such Works (and Services).”

8.3 Limit of Liability

1) Express the second sentence of the Sub-Clause 8.3.1 in the following wording:

“This limit is without prejudice to any financing charges specified under Sub-Clause 7.2.2 [Time
for Payment], applicable penalties under Sub-Clause 8.1.4 [Liability for Breach], and without
prejudice to Sub-Clause 8.4.1 [Exceptions].”

2) In Sub-Clause 8.3.3 delete text “Without prejudice to the right the Consultant may have under
Sub-Clause 6.5.4 [Effects of Termination]” and add the following new sentence at the end of the
Sub-Clause:

“This Sub-Clause does not apply to the Consultant’s liability under Sub-Clause 8.5 [Additional
Exceptions from Limit of Liability]”.

Add the following new Clause to the Agreement:

“8.5 Additional Exceptions from Limit of Liability

8.5.1 Joint and Several Liability with the Contractor

Without prejudice to the Consultant’s liability under the applicable law, the Consultant shall be
jointly and severally liable with the Contractor for Client’s claims on compensation of any and all
losses (including, but not limited to all expenses associated with increase of the Contract Price (as
shall be defined in the Works Contract), increase in scope of Works, rectification of defected Works,
prolongation of deadlines under the Works Contract, and others), incurred by the Client under the
Works Contract, and as a result from the Consultant’s breach of the Agreement or applicable laws
regarding its obligations as a construction supervisor (e.g., the Consultant approves (or is deemed
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to have approved) poor quality Works; the Consultant issues unlawful instruction; the Consultant
suspends Works without a valid cause or approval by the Client, etc.).

8.5.2 Consultant’s liability for improper performance of Services

The Consultant is liable for covering all Client’s expenses and losses related to increase of the
Contract Price or extension of any Time for Completion (as both defined in the respective Works
Contract), under any Works Contract (as shall be defined in the Works Contract), if such increases
in price and extensions of time are related to Consultant’s breach of the Agreement and applicable
laws (e.g., in cases the increase in the Contract Price under the relevant Works Contract is caused
by error in Employer’s Requirements (as defined in relevant Works Contract) which have been
prepared by the Consultant).

8.5.3 Applicable limits to claims under Sub-Clause 8.5.1

In any case the total amount of the losses incurred under Sub-Clause 8.5.1 which shall be reimbursed
by the Consultant shall not exceed the limit set in the Part A of these Particular Conditions. The
total amount of claims by the Client under Sub-Clause 8.5 shall not exceed the liability limit set
under Sub-Clause 8.3.1. The Client hereby agrees to waive all claims against the Consultant in part
they exceed the set limit.”

9 Insurance

9.1 Insurances to be taken out by Consultant

1) Express Sub-Clause 9.1.1 in the following wording:

“The Consultant at its own cost shall take out and throughout validity of the Agreement maintain
the following insurances:

a) as mandated by applicable laws, including mandatory professional civil liability insurance, where
applicable;

b) Comprehensive professional civil liability insurance, covering all the Services under this
Agreement, including its personnel and sub-consultants (if any);

c) Public liability insurance.

The following general provisions shall apply to the Comprehensive professional civil liability
insurances to be obtained by the Consultant:
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a)
b)

c)

d)
e)

9)
h)

i)

)

K)

validity term — from Time for Completion;

extended reporting period — six (6) years after Time for Completion;

the minimum liability limit per one occurrence shall be Agreement Price. The minimum
aggregate annual liability limit shall be Agreement Price. The limits stated here shall be
ring-fenced for the Services provided under the Agreement (not shared to cover activities
outside the Agreement);

the deductible any claim shall not exceed EUR 300 000;

this insurance shall cover Consultant’s liability against the Client and any other third party,
arising out of Consultant’s professional activity;

whatever the setup of policies, providing this insurance is throughout the validity term, this
insurance shall at all times apply retroactively from the Commencement Date;

gross negligence shall not be set as an exception/exclusion;

pure financial loss shall not be set as an exception/exclusion;

the Comprehensive professional civil liability insurance shall expressly include Cyber
Liability cover against hacking attack or computer virus that has emanated from or passed
through Consultant’s computer systems. This Cyber Liability cover shall not be sub-limited
lower than EUR 5 000 000;

the Comprehensive professional civil liability insurance shall expressly include cover for
Consultant’s part of Services relating to CCS Cyber Security subsystem. The full limits of
liability stated in the point c) above shall apply to this part of Services;

where any mandatory professional civil liability insurance is effected for certain Works, it
is not deemed to replace the Comprehensive professional civil liability insurance possessed
by the Consultant. The Comprehensive professional civil liability insurance shall serve as a
Difference in Conditions / Difference in Limits cover in that case;

Insurers of the Comprehensive professional civil liability insurance shall waive right of
recourse against the Client;

The following general provisions shall apply to the Public liability insurance to be obtained by
the Consultant:

a)
b)

c)

d)
e)
f)

validity term: from the Commencement Date until Time for Completion——;

extended reporting period — six (6) years after Time for Completion;

the minimum liability limit per one occurrence shall be EUR 5 000 000. The minimum
aggregate annual liability limit shall be EUR 5 000 000;

the deductible any claim shall not exceed EUR 10 000;

territorial validity to include Latvia, Estonia, Lithuania and Poland,;

gross negligence shall not be set as an exception/exclusion.

The following general provisions shall apply to all non-mandatory insurances to be obtained by
the Consultant:
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a) no unusual, out of market standard conditions is permissible (in case of unclarity the
Consultant shall seek Client’s consent);
b) insurances shall be issued by reputable insurance company complying with the requirements
set in Sub-Clause 3.11.4;

Before issuance or amendments to any insurance, it shall be coordinated with the Client in writing
(for clarity — such Client’s consent shall not relieve the Consultant from any obligations regarding
insurance). Such insurance agreement copies (i.e., policies and certificates) together with evidence
on payment of insurance premium shall be provided to the Client within twenty-eight (28) days as
of the Effective Date.
The Parties may agree on changing the above insurance requirements with a mutual written
agreement.”
2) Express Sub-Clause 9.1.2 in the following wording:
In case the Client obtains any insurances which relate to this Agreement or the Services, and such
policies provide for certain obligations of the Consultant (e.g., to provide information to the
respective insurers, and the like), the Consultant shall comply with all such obligations. The Client
promptly notifies the Consultant on any such insurance obtained.
3) Add the following new Sub-Clauses to the Clause:
“9.1.5 Nothing in this Clause 9.1 limits the obligations, liabilities or responsibilities of the
Consultant under the other terms of the Agreement or applicable law.
9.1.6 The Client shall not be obliged to make any payments to the Consultant under this Agreement
unless and until the Consultant has presented to the Client original of fully effective Consultant’s
insurance policies, that comply with Sub-Clause 9.1.1 and evidence that the relevant insurance
premiums have been paid.”

10 Disputes and Arbitration

10.2 Adjudication

1) Express Sub-Clause 10.2.1 in the following wording:

“Unless settled amicably, any dispute arising out of or in connection with the Agreement may be
referred by either Party to adjudication in accordance with the Rules for Adjudication in Appendix
5 [Rules of Adjudication]. The adjudicator shall be agreed between the Parties and appointed in
accordance with the said Rules of Adjudication or failing agreement either Party may refer the
dispute to the Arbitration in accordance with Clause 10.4 [Arbitration].”

2) Express Sub-Clause 10.2.2 in the following wording:

“The Parties shall bear their own costs arising out of the adjudication and the adjudicator shall not
be empowered to award costs to either Party. The Parties shall bear the adjudicator’s fees and costs
in equal parts.”

3) Express Sub-Clause 10.2.5 in the following wording:

“Except as stated in Sub-Clause 10.2.1 and Clause 10.5 [Failure to Comply with Adjudicator’s
Decision], neither Party shall be entitled to commence arbitration of a dispute unless a notice in
respect of that dispute has been given in accordance with Sub-Clause 10.2.3 or 10.2.4. If such a
notice has been given, and neither Party commences arbitration of the dispute within one hundred
and eighty-two (182) days of giving or receiving the notice, such notice shall be deemed to have
lapsed and no longer be valid.”

10.4 Arbitration

1) Express sub-paragraph (b) to the Sub-Clause 10.4.1 in the following wording:

“the dispute shall be settled by three arbitrators appointed in accordance with these Rules, except
in case of Emergency Arbitration and Expedited Procedure the dispute shall be settled by one
arbitrator appointed in accordance with these Rules; and”

2) Add new sub-paragraph (d) to the Sub-Clause 10.4.1 in the following wording:
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“the place of arbitration shall be as defined in Part A of these Particular Conditions.”

**k*
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